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EACEA.B – Creativity, Citizens, EU values and Joint operations
B.3 – Citizens and EU Values

GRANT AGREEMENT

Project 101252211  —  SPACE

PREAMBLE

This Agreement (‘the Agreement’) is between the following parties:

on the one part,

the European Education and Culture Executive Agency (EACEA) (‘EU executive agency’
or ‘granting authority’), under the powers delegated by the European Commission (‘European
Commission’),

and

on the other part,

1. ‘the coordinator’:

ISTITUTO COOPERAZIONE ECONOMICA INTERNAZIONALE ASSOCIAZIONE
(ICEI), PIC 932287177, established in VIA CUFRA 29, MILANO 20159, Italy,

and the following other beneficiaries, if they sign their ‘accession form’ (see Annex 3 and Article 40):

2. COMUNE DI PARMA (COMUNE DI PARMA), PIC 996097754, established in STRADA
REPUBBLICA 1, PARMA 43121, Italy,

3. COMUNE DI PONTEDERA (PONTEDERA), PIC 969059780, established in CORSO
MATTEOTTI 37, PONTEDERA 56025, Italy,

4. COMUNE DI REGGIO EMILIA (REGGIO EMILIA), PIC 996107939, established in PIAZZA
PRAMPOLINI 1, REGGIO EMILIA 42100, Italy,

5. COMUNE DI TORINO (CITTA DI TORINO), PIC 986538792, established in PIAZZA
PALAZZO DI CITTA 1, TORINO 10122, Italy,

6. PARES SOCIETA COOPERATIVA (Pares), PIC 893304526, established in VIA GIOIA
MELCHIORRE 82, MILANO 20125, Italy,

Unless otherwise specified, references to ‘beneficiary’ or ‘beneficiaries’ include the coordinator and
affiliated entities (if any).

If only one beneficiary signs the grant agreement (‘mono-beneficiary grant’), all provisions referring
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to the ‘coordinator’ or the ‘beneficiaries’ will be considered — mutatis mutandis — as referring to
the beneficiary.

The parties referred to above have agreed to enter into the Agreement.

By signing the Agreement and the accession forms, the beneficiaries accept the grant and agree to
implement the action under their own responsibility and in accordance with the Agreement, with all
the obligations and terms and conditions it sets out.

The Agreement is composed of:

Preamble

Terms and Conditions (including Data Sheet)

Annex 1 Description of the action1

Annex 2 Estimated budget for the action

Annex 3 Accession forms (if applicable)2

Annex 3a Declaration on joint and several liability of affiliated entities (if applicable)3

Annex 4 Model for the financial statements

Annex 5 Specific rules (if applicable)

1 Template published on Portal Reference Documents.
2 Template published on Portal Reference Documents.
3 Template published on Portal Reference Documents.
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DATA SHEET

1.  General data

Project summary:

Project summary

The project SPACE – “Supporting Participatory Actions for Children’s Engagement on interculturalism and democracy” is based on
a partnership of 4 Italian Municipalities (Reggio Emilia, Parma, Pontedera and Torino), a social enterprise (PARES) and ICEI (lead
partner). Moreover, the Consortium counts on important supporting entities: the Council of Europe - Intercultural Cities Programme
and 5 Municipalities from Spain and Portugal: Castelló de la Plana, Tenerife, Fuenlabrada, Vila Verde and Santa Maria de Feira. The
General Objective of the Action is to promote a systematic approach to children's rights at city level by developing local multi-stakeholder
strategies and participatory actions to build more inclusive and equitable cities. The construction of this process is based on the valorisation
of the role of children (especially those from disadvantaged backgrounds) and their potential with regard to the issues that directly
concern them, with a particular focus on policies and actions promoting diversity and inclusion for children. This approach is supported
by the strengthening of skills and of coordination efforts between local authorities and the Educational community (schools, educational
services, CSOs). Another level of intervention - functional to the creation of an environment favorable to the promotion of children's
rights - is the development of an awareness-raising campaign designed and implemented by children, to raise awareness of their role
among both technicians and the general public. 3 specific objectives are identified: 1) To improve the capacity of Local authorities,
Children and Educational communities in 4 Italian cities to embed a child rights perspective in local policies and actions 2) To develop,
implement and evaluate local strategies on the rights of the child, focusing on children participation and inclusiveness 3) To strengthen
the role of European municipalities as key actors in promoting children's rights in their territories

Keywords:

– Promoting and protecting the rights of the child, mainstreaming child rights in all relevant policies
– Child Rights, Municipalities, Participation, Equality, Disadvantaged backgrounds, Local level, Multi-stakeholder

approach, Educational community, Local policies, European cities

Project number: 101252211

Project name: Supporting Participatory Actions for Children’s Engagement on interculturalism and democracy

Project acronym: SPACE

Call: CERV-2025-CHILD

Topic: CERV-2025-CHILD

Type of action: CERV Lump Sum Grants

Granting authority: European Education and Culture Executive Agency

Grant managed through EU Funding & Tenders Portal: Yes (eGrants)

Project starting date: fixed date: 1 February 2026

Project end date: 31 January 2028

Project duration:  24 months

Consortium agreement: No

2. Participants

List of participants:

N° Role Short name Legal name Ctry PIC Max grant amount

1 COO ICEI ISTITUTO COOPERAZIONE ECONOMICA INTERNAZIONALE
ASSOCIAZIONE

IT 932287177 209 129.69

2 BEN COMUNE DI PARMA COMUNE DI PARMA IT 996097754 79 110.11

3 BEN PONTEDERA COMUNE DI PONTEDERA IT 969059780 75 657.04
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N° Role Short name Legal name Ctry PIC Max grant amount

4 BEN REGGIO EMILIA COMUNE DI REGGIO EMILIA IT 996107939 76 025.22

5 BEN CITTA DI TORINO COMUNE DI TORINO IT 986538792 77 470.45

6 BEN Pares PARES SOCIETA COOPERATIVA IT 893304526 99 348.87

Total 616 741.38

Coordinator:

– ISTITUTO COOPERAZIONE ECONOMICA INTERNAZIONALE ASSOCIAZIONE (ICEI)

3. Grant

Maximum grant amount, total estimated eligible costs and contributions and funding rate:

Maximum grant amount
(Annex 2)

Maximum grant amount
(award decision)

616 741.38 616 741.38

Grant form: Lump Sum

Grant mode: Action grant

Budget categories/activity types: Lump sum contributions

Cost eligibility options: n/a

Budget flexibility: No

4. Reporting, payments and recoveries

4.1 Continuous reporting (art 21)

Deliverables: see Funding & Tenders Portal Continuous Reporting tool

4.2 Periodic reporting and payments

Reporting and payment schedule (art 21, 22):

Reporting Payments

Reporting periods Type Deadline Type Deadline
(time to pay)

RP No Month from Month to

Initial prefinancing

30 days from
entry into force/

financial guarantee
(if required)
– whichever
is the latest

1 1 12 Additional
prefinancing report

60 days after end
of reporting period

Additional
prefinancing

60 days from
receiving additional
prefinancing report/
financial guarantee

(if required)
– whichever
is the latest

2 13 24 Periodic report 60 days after end
of reporting period

Final payment 90 days from
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Reporting Payments

Reporting periods Type Deadline Type Deadline
(time to pay)

RP No Month from Month to
receiving

periodic report

Prefinancing payments and guarantees:

Prefinancing payment Prefinancing guarantee

Type Amount Guarantee
amount Division per participant

Prefinancing 1 (initial) 246 696.55 n/a 1 - ICEI n/a

2 - COMUNE DI PARMA n/a

3 - PONTEDERA n/a

4 - REGGIO EMILIA n/a

5 - CITTA DI TORINO n/a

6 - Pares n/a

Prefinancing 2 (additional) 246 696.55 n/a 1 - ICEI n/a

2 - COMUNE DI PARMA n/a

3 - PONTEDERA n/a

4 - REGGIO EMILIA n/a

5 - CITTA DI TORINO n/a

6 - Pares n/a

Reporting and payment modalities (art 21, 22):

Mutual Insurance Mechanism (MIM): No

Restrictions on distribution of initial prefinancing: The prefinancing may be distributed only if the minimum number of
beneficiaries set out in the call condititions (if any) have acceded to the Agreement and only to beneficiaries that have
acceded.

Interim payment ceiling (if any): 100% of the maximum grant amount

No-profit rule: n/a

Late payment interest: ECB + 3.5%

Bank account for payments:

IT51L0569601614000005750X05 POSOIT2106D

Conversion into euros: n/a

Reporting language: Language of the Agreement or other EU official language, if specified in the call conditions

4.3 Certificates (art 24): n/a

4.4 Recoveries (art 22)

First-line liability for recoveries:

Beneficiary termination: Beneficiary concerned
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Final payment: Coordinator

After final payment: Beneficiary concerned

Joint and several liability for enforced recoveries (in case of non-payment):

Limited joint and several liability of other beneficiaries — up to the maximum grant amount of the beneficiary

Joint and several liability of affiliated entities — n/a

5. Consequences of non-compliance, applicable law & dispute settlement forum

Applicable law (art 43):

Standard applicable law regime: EU law + law of Belgium

Dispute settlement forum (art 43):

Standard dispute settlement forum:

EU beneficiaries: EU General Court + EU Court of Justice (on appeal)

Non-EU beneficiaries: Courts of Brussels, Belgium (unless an international agreement provides for the
enforceability of EU court judgements)

6. Other

Specific rules (Annex 5): Yes

Standard time-limits after project end:

Confidentiality (for X years after final payment): 5

Record-keeping (for X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

Reviews (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

Audits (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

Extension of findings from other grants to this grant (no later than X years after final payment): 5 (or 3 for grants of
not more than EUR 60 000)

Impact evaluation (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)
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CHAPTER 1 GENERAL

ARTICLE 1 — SUBJECT OF THE AGREEMENT

This Agreement sets out the rights and obligations and terms and conditions applicable to the grant
awarded for the implementation of the action set out in Chapter 2.

ARTICLE 2 — DEFINITIONS

For the purpose of this Agreement, the following definitions apply:

Actions — The project which is being funded in the context of this Agreement.

Grant — The grant awarded in the context of this Agreement.

EU grants — Grants awarded by EU institutions, bodies, offices or agencies (including EU executive
agencies, EU regulatory agencies, EDA, joint undertakings, etc.).

Participants — Entities participating in the action as beneficiaries, affiliated entities, associated
partners, third parties giving in-kind contributions, subcontractors or recipients of
financial support to third parties.

Beneficiaries (BEN) — The signatories of this Agreement (either directly or through an accession
form).

Affiliated entities (AE) — Entities affiliated to a beneficiary within the meaning of Article 190 of
EU Financial Regulation 2024/25094 which participate in the action with similar rights
and obligations as the beneficiaries (obligation to implement action tasks and right to
charge costs and claim contributions).

Associated partners (AP) — Entities which participate in the action, but without the right to charge
costs or claim contributions.

Purchases — Contracts for goods, works or services needed to carry out the action (e.g. equipment,
consumables and supplies) but which are not part of the action tasks (see Annex 1).

Subcontracting — Contracts for goods, works or services that are part of the action tasks (see Annex 1).

In-kind contributions — In-kind contributions within the meaning of Article 2(38) of EU Financial
Regulation 2024/2509, i.e. non-financial resources made available free of charge by
third parties.

4 For the definition, see Article 190 Regulation (EU, Euratom) 2024/2509 of the European Parliament and of the Council
of 23 September 2024 on the financial rules applicable to the general budget of the Union (recast) (‘EU Financial
Regulation’) (OJ L, 2024/2509, 26.9.2024): “affiliated entities [are]:
(a) entities that form a sole beneficiary [(i.e. where an entity is formed of several entities that satisfy the criteria for

being awarded a grant, including where the entity is specifically established for the purpose of implementing an
action to be financed by a grant)];

(b) entities that satisfy the eligibility criteria and that do not fall within one of the situations referred to in Article 138(1)
and 143(1) and that have a link with the beneficiary, in particular a legal or capital link, which is neither limited to
the action nor established for the sole purpose of its implementation”.
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Fraud — Fraud within the meaning of Article 3 of EU Directive 2017/13715 and Article 1 of the
Convention on the protection of the European Communities’ financial interests, drawn
up by the Council Act of 26 July 19956, as well as any other wrongful or criminal
deception intended to result in financial or personal gain.

Irregularities — Any type of breach (regulatory or contractual) which could impact the EU
financial interests, including irregularities within the meaning of Article 1(2) of EU
Regulation 2988/957.

Grave professional misconduct — Any type of unacceptable or improper behaviour in exercising one’s
profession, especially by employees, including grave professional misconduct within
the meaning of Article 138(1)(c) of EU Financial Regulation 2024/25098.

Applicable EU, international and national law — Any legal acts or other (binding or non-binding)
rules and guidance in the area concerned.

Portal — EU Funding & Tenders Portal; electronic portal and exchange system managed by the
European Commission and used by itself and other EU institutions, bodies, offices
or agencies for the management of their funding programmes (grants, procurements,
prizes, etc.).

CHAPTER 2 ACTION

ARTICLE 3 — ACTION

The grant is awarded for the action 101252211 — SPACE (‘action’), as described in Annex 1.

ARTICLE 4 — DURATION AND STARTING DATE

The duration and the starting date of the action are set out in the Data Sheet (see Point 1).

CHAPTER 3 GRANT

ARTICLE 5 — GRANT

5.1 Form of grant

5 Directive (EU) 2017/1371 of the European Parliament and of the Council of 5 July 2017 on the fight against fraud to
the Union’s financial interests by means of criminal law (OJ L 198, 28.7.2017, p. 29).

6 OJ C 316, 27.11.1995, p. 48.
7 Council Regulation (EC, Euratom) No 2988/95 of 18 December 1995 on the protection of the European Communities

financial interests (OJ L 312, 23.12.1995, p. 1).
8 ‘Professional misconduct’ includes, in particular, the following: violation of ethical standards of the profession;

wrongful conduct with impact on professional credibility; breach of generally accepted professional ethical standards;
false declarations/misrepresentation of information; participation in a cartel or other agreement distorting competition;
violation of IPR; attempting to influence decision-making processes by taking advantage, through misrepresentation,
of a conflict of interests, or to obtain confidential information from public authorities to gain an advantage; incitement
to discrimination, hatred or violence or similar activities contrary to the EU values where negatively affecting or risking
to affect the performance of a legal commitment.

13

Associated with document Ref. Ares(2025)11155519 - 15/12/2025



Project: 101252211 — SPACE — CERV-2025-CHILD

CERV Lump Sum MGA — Multi & Mono: v1.0

The grant is an action grant9 which takes the form of a lump sum grant for the completion of work
packages.

5.2 Maximum grant amount

The maximum grant amount is set out in the Data Sheet (see Point 3) and in the estimated budget
(Annex 2).

5.3 Funding rate

Not applicable

5.4 Estimated budget, budget categories and forms of funding

The estimated budget for the action (lump sum breakdown) is set out in Annex 2.

It contains the estimated eligible contributions for the action (lump sum contributions), broken down
by participant and work package.

Annex 2 also shows the types of contributions (forms of funding)10 to be used for each work package.

5.5 Budget flexibility

Budget flexibility does not apply; changes to the estimated budget (lump sum breakdown) always
require an amendment (see Article 39).

Amendments for transfers between work packages are moreover possible only if:

- the work packages concerned are not already completed (and declared in a financial statement)
and

- the transfers are justified by the technical implementation of the action.

ARTICLE 6 — ELIGIBLE AND INELIGIBLE CONTRIBUTIONS

6.1 and 6.2 General and specific eligibility conditions

Lump sum contributions are eligible (‘eligible contributions’), if:

(a) they are set out in Annex 2 and

(b) the work packages are completed and the work is properly implemented by the beneficiaries
and/or the results are achieved, in accordance with Annex 1 and during in the period set out
in Article 4 (with the exception of work/results relating to the submission of the final periodic
report, which may be achieved afterwards; see Article 21)

They will be calculated on the basis of the amounts set out in Annex 2.

9 For the definition, see Article 183(2)(a) EU Financial Regulation 2024/2509: ‘action grant’ means an EU grant to
finance “an action intended to help achieve a Union policy objective”.

10 See Article 125 EU Financial Regulation 2024/2509.
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6.3 Ineligible contributions

‘Ineligible contributions’ are:

(a) lump sum contributions that do not comply with the conditions set out above (see Article 6.1
and 6.2)

(b) lump sum contributions for activities already funded under other EU grants (or grants awarded
by an EU Member State, non-EU country or other body implementing the EU budget), except
for the following case:

(i) Synergy actions: not applicable

(c) other:

(i) country restrictions for eligible costs: not applicable.

6.4 Consequences of non-compliance

If a beneficiary declares lump sum contributions that are ineligible, they will be rejected (see
Article 27).

This may also lead to other measures described in Chapter 5.

CHAPTER 4 GRANT IMPLEMENTATION

SECTION 1 CONSORTIUM: BENEFICIARIES, AFFILIATED ENTITIES AND OTHER
PARTICIPANTS

ARTICLE 7 — BENEFICIARIES

The beneficiaries, as signatories of the Agreement, are fully responsible towards the granting authority
for implementing it and for complying with all its obligations.

They must implement the Agreement to their best abilities, in good faith and in accordance with all
the obligations and terms and conditions it sets out.

They must have the appropriate resources to implement the action and implement the action under
their own responsibility and in accordance with Article 11. If they rely on affiliated entities or other
participants (see Articles 8 and 9), they retain sole responsibility towards the granting authority and
the other beneficiaries.

They are jointly responsible for the technical implementation of the action. If one of the beneficiaries
fails to implement their part of the action, the other beneficiaries must ensure that this part is
implemented by someone else (without being entitled to an increase of the maximum grant amount
and subject to an amendment; see Article 39). The financial responsibility of each beneficiary in case
of recoveries is governed by Article 22.

The beneficiaries (and their action) must remain eligible under the EU programme funding the grant
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for the entire duration of the action. Lump sum contributions will be eligible only as long as the
beneficiary and the action are eligible.

The internal roles and responsibilities of the beneficiaries are divided as follows:

(a) Each beneficiary must:

(i) keep information stored in the Portal Participant Register up to date (see Article 19)

(ii) inform the granting authority (and the other beneficiaries) immediately of any events or
circumstances likely to affect significantly or delay the implementation of the action (see
Article 19)

(iii) submit to the coordinator in good time:

- the prefinancing guarantees (if required; see Article 23)

- the financial statements and certificates on the financial statements (CFS): not
applicable

- the contribution to the deliverables and technical reports (see Article 21)

- any other documents or information required by the granting authority under the
Agreement

(iv) submit via the Portal data and information related to the participation of their affiliated
entities.

(b) The coordinator must:

(i) monitor that the action is implemented properly (see Article 11)

(ii) act as the intermediary for all communications between the consortium and the granting
authority, unless the Agreement or granting authority specifies otherwise, and in
particular:

- submit the prefinancing guarantees to the granting authority (if any)

- request and review any documents or information required and verify their quality
and completeness before passing them on to the granting authority

- submit the deliverables and reports to the granting authority

- inform the granting authority about the payments made to the other beneficiaries
(report on the distribution of payments; if required, see Articles 22 and 32)

(iii) distribute the payments received from the granting authority to the other beneficiaries
without unjustified delay (see Article 22).

The coordinator may not delegate or subcontract the above-mentioned tasks to any other beneficiary
or third party (including affiliated entities).

However, coordinators which are public bodies may delegate the tasks set out in Point (b)(ii) last
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indent and (iii) above to entities with ‘authorisation to administer’ which they have created or which
are controlled by or affiliated to them. In this case, the coordinator retains sole responsibility for the
payments and for compliance with the obligations under the Agreement.

Moreover, coordinators which are ‘sole beneficiaries’11 (or similar, such as European research
infrastructure consortia (ERICs)) may delegate the tasks set out in Point (b)(i) to (iii) above to one of
their members. The coordinator retains sole responsibility for compliance with the obligations under
the Agreement.

The beneficiaries must have internal arrangements regarding their operation and co-ordination, to
ensure that the action is implemented properly.

If required by the granting authority (see Data Sheet, Point 1), these arrangements must be set out in
a written consortium agreement between the beneficiaries, covering for instance:

- the internal organisation of the consortium

- the management of access to the Portal

- different distribution keys for the payments and financial responsibilities in case of recoveries
(if any)

- additional rules on rights and obligations related to background and results (see Article 16)

- settlement of internal disputes

- liability, indemnification and confidentiality arrangements between the beneficiaries.

The internal arrangements must not contain any provision contrary to this Agreement.

ARTICLE 8 — AFFILIATED ENTITIES

Not applicable

ARTICLE 9 — OTHER PARTICIPANTS INVOLVED IN THE ACTION

9.1 Associated partners

Not applicable

9.2 Third parties giving in-kind contributions to the action

Other third parties may give in-kind contributions to the action (i.e. personnel, equipment, other goods,
works and services, etc. which are free-of-charge), if necessary for the implementation.

Third parties giving in-kind contributions do not implement any action tasks. They may not charge
contributions to the action (no lump sum contributions) and the costs for the in-kind contributions are
not eligible (may not be included in the estimated budget in Annex 2).

11 For the definition, see Article 190(2) EU Financial Regulation 2024/2509: “Where several entities satisfy the criteria
for being awarded a grant and together form one entity, that entity may be treated as the sole beneficiary, including
where it is specifically established for the purpose of implementing the action financed by the grant.”
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The third parties and their in-kind contributions should be set out in Annex 1.

9.3 Subcontractors

Subcontractors may participate in the action, if necessary for the implementation.

Subcontractors must implement their action tasks in accordance with Article 11. The beneficiaries’
costs for subcontracting are considered entirely covered by the lump sum contributions for
implementing the work packages (irrespective of the actual subcontracting costs incurred, if any).

The beneficiaries must ensure that their contractual obligations under Articles 11 (proper
implementation), 12 (conflict of interest), 13 (confidentiality and security), 14 (ethics), 17.2
(visibility), 18 (specific rules for carrying out action), 19 (information) and 20 (record-keeping) also
apply to the subcontractors.

The beneficiaries must ensure that the bodies mentioned in Article 25 (e.g. granting authority, OLAF,
Court of Auditors (ECA), etc.) can exercise their rights also towards the subcontractors.

9.4 Recipients of financial support to third parties

If the action includes providing financial support to third parties (e.g. grants, prizes or similar forms of
support), the beneficiaries must ensure that their contractual obligations under Articles 12 (conflict of
interest), 13 (confidentiality and security), 14 (ethics), 17.2 (visibility), 18 (specific rules for carrying
out action), 19 (information) and 20 (record-keeping)also apply to the third parties receiving the
support (recipients).

The beneficiaries must also ensure that the bodies mentioned in Article 25 (e.g. granting authority,
OLAF, Court of Auditors (ECA), etc.) can exercise their rights also towards the recipients.

ARTICLE 10 — PARTICIPANTS WITH SPECIAL STATUS

10.1 Non-EU participants

Participants which are established in a non-EU country (if any) undertake to comply with their
obligations under the Agreement and:

- to respect general principles (including fundamental rights, values and ethical principles,
environmental and labour standards, rules on classified information, intellectual property
rights, visibility of funding and protection of personal data)

- for the submission of certificates under Article 24: use qualified external auditors which
are independent and comply with comparable standards as those set out in EU Directive
2006/43/EC12

- for the controls under Article 25: allow for checks, reviews, audits and investigations (including
on-the-spot checks, visits and inspections) by the bodies mentioned in that Article (e.g. granting
authority, OLAF, Court of Auditors (ECA), etc.).

12 Directive 2006/43/EC of the European Parliament and of the Council of 17 May 2006 on statutory audits of annual
accounts and consolidated accounts (OJ L 157, 9.6.2006, p. 87).
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Special rules on dispute settlement apply (see Data Sheet, Point 5).

10.2 Participants which are international organisations

Participants which are international organisations (IOs; if any) undertake to comply with their
obligations under the Agreement and:

- to respect general principles (including fundamental rights, values and ethical principles,
environmental and labour standards, rules on classified information, intellectual property
rights, visibility of funding and protection of personal data)

- for the submission of certificates under Article 24: to use either independent public officers or
external auditors which comply with comparable standards as those set out in EU Directive
2006/43/EC13

- for the controls under Article 25: to allow for the checks, reviews, audits and investigations
by the bodies mentioned in that Article, taking into account the specific agreements concluded
by them and the EU (if any).

For such participants, nothing in the Agreement will be interpreted as a waiver of their privileges or
immunities, as accorded by their constituent documents or international law.

Special rules on applicable law and dispute settlement apply (see Article 43 and Data Sheet, Point 5).

10.3 Pillar-assessed participants

Pillar-assessed participants (if any) may rely on their own systems, rules and procedures, in so far as
they have been positively assessed and do not call into question the decision awarding the grant or
breach the principle of equal treatment of applicants or beneficiaries.

‘Pillar-assessment’ means a review by the European Commission on the systems, rules and procedures
which participants use for managing EU grants (in particular internal control system, accounting
system, external audits, financing of third parties, rules on recovery and exclusion, information on
recipients and protection of personal data; see Article 157 EU Financial Regulation 2024/2509).

Participants with a positive pillar assessment may rely on their own systems, rules and procedures,
in particular for:

- record-keeping (Article 20): may be done in accordance with internal standards, rules and
procedures

- currency conversion for financial statements (Article 21): may be done in accordance with
usual accounting practices

- guarantees (Article 23): for public law bodies, prefinancing guarantees are not needed

- certificates (Article 24):

- certificates on the financial statements (CFS): may be provided by their regular internal

13 Directive 2006/43/EC of the European Parliament and of the Council of 17 May 2006 on statutory audits of annual
accounts and consolidated accounts (OJ L 157, 9.6.2006, p. 87).
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or external auditors and in accordance with their internal financial regulations and
procedures

- certificates on usual accounting practices (CoMUC): are not needed if those practices
are covered by an ex-ante assessment

and use the following specific rules, for:

- recoveries (Article 22): in case of financial support to third parties, there will be no recovery if
the participant has done everything possible to retrieve the undue amounts from the third party
receiving the support (including legal proceedings) and non-recovery is not due to an error or
negligence on its part

- checks, reviews, audits and investigations by the EU (Article 25): will be conducted taking
into account the rules and procedures specifically agreed between them and the framework
agreement (if any)

- impact evaluation (Article 26): will be conducted in accordance with the participant’s internal
rules and procedures and the framework agreement (if any)

- grant agreement termination (Article 32): the final grant amount and final payment will be
calculated taking into account also costs relating to contracts due for execution only after
termination takes effect, if the contract was entered into before the pre-information letter was
received and could not reasonably be terminated on legal grounds

- liability for damages (Article 33.2): the granting authority must be compensated for damage
it sustains as a result of the implementation of the action or because the action was not
implemented in full compliance with the Agreement only if the damage is due to an
infringement of the participant’s internal rules and procedures or due to a violation of third
parties’ rights by the participant or one of its employees or individual for whom the employees
are responsible.

Participants whose pillar assessment covers procurement and granting procedures may also do
purchases, subcontracting and financial support to third parties (Article 6.2) in accordance with their
internal rules and procedures for purchases, subcontracting and financial support.

Participants whose pillar assessment covers data protection rules may rely on their internal standards,
rules and procedures for data protection (Article 15).

The participants may however not rely on provisions which would breach the principle of equal
treatment of applicants or beneficiaries or call into question the decision awarding the grant, such as
in particular:

- eligibility (Article 6)

- consortium roles and set-up (Articles 7-9)

- security and ethics (Articles 13, 14)

- IPR (including background and results, access rights and rights of use), communication,
dissemination and visibility (Articles 16 and 17)
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- information obligation (Article 19)

- payment, reporting and amendments (Articles 21, 22 and 39)

- rejections, reductions, suspensions and terminations (Articles 27, 28, 29-32)

If the pillar assessment was subject to remedial measures, reliance on the internal systems, rules and
procedures is subject to compliance with those remedial measures.

Participants must inform the coordinator without delay of any changes to the systems, rules and
procedures that were part of the pillar assessment. The coordinator must immediately inform the
granting authority.

Pillar-assessed participants that have also concluded a framework agreement with the EU, may
moreover — under the same conditions as those above (i.e. not call into question the decision awarding
the grant or breach the principle of equal treatment of applicants or beneficiaries) — rely on provisions
set out in that framework agreement.

SECTION 2 RULES FOR CARRYING OUT THE ACTION

ARTICLE 11 — PROPER IMPLEMENTATION OF THE ACTION

11.1 Obligation to properly implement the action

The beneficiaries must implement the action as described in Annex 1 and in compliance with the
provisions of the Agreement, the call conditions and all legal obligations under applicable EU,
international and national law.

11.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 12 — CONFLICT OF INTERESTS

12.1 Conflict of interests

The beneficiaries must take all measures to prevent any situation where the impartial and objective
implementation of the Agreement could be compromised for reasons involving family, emotional life,
political or national affinity, economic interest or any other direct or indirect interest (‘conflict of
interests’).

They must formally notify the granting authority without delay of any situation constituting or likely
to lead to a conflict of interests and immediately take all the necessary steps to rectify this situation.

The granting authority may verify that the measures taken are appropriate and may require additional
measures to be taken by a specified deadline.

12.2 Consequences of non-compliance
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If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28) and the grant or the beneficiary may be terminated (see Article 32).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 13 — CONFIDENTIALITY AND SECURITY

13.1 Sensitive information

The parties must keep confidential any data, documents or other material (in any form) that is identified
as sensitive in writing (‘sensitive information’) — during the implementation of the action and for at
least until the time-limit set out in the Data Sheet (see Point 6).

If a beneficiary requests, the granting authority may agree to keep such information confidential for
a longer period.

Unless otherwise agreed between the parties, they may use sensitive information only to implement
the Agreement.

The beneficiaries may disclose sensitive information to their personnel or other participants involved
in the action only if they:

(a) need to know it in order to implement the Agreement and

(b) are bound by an obligation of confidentiality.

The granting authority may disclose sensitive information to its staff and to other EU institutions and
bodies.

It may moreover disclose sensitive information to third parties, if:

(a) this is necessary to implement the Agreement or safeguard the EU financial interests and

(b) the recipients of the information are bound by an obligation of confidentiality.

The confidentiality obligations no longer apply if:

(a) the disclosing party agrees to release the other party

(b) the information becomes publicly available, without breaching any confidentiality obligation

(c) the disclosure of the sensitive information is required by EU, international or national law.

Specific confidentiality rules (if any) are set out in Annex 5.

13.2 Classified information

The parties must handle classified information in accordance with the applicable EU, international or
national law on classified information (in particular, Decision 2015/44414 and its implementing rules).

14 Commission Decision 2015/444/EC, Euratom of 13 March 2015 on the security rules for protecting EU classified
information (OJ L 72, 17.3.2015, p. 53).
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Deliverables which contain classified information must be submitted according to special procedures
agreed with the granting authority.

Action tasks involving classified information may be subcontracted only after explicit approval (in
writing) from the granting authority.

Classified information may not be disclosed to any third party (including participants involved in the
action implementation) without prior explicit written approval from the granting authority.

Specific security rules (if any) are set out in Annex 5.

13.3 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 14 — ETHICS AND VALUES

14.1 Ethics

The action must be carried out in line with the highest ethical standards and the applicable EU,
international and national law on ethical principles.

Specific ethics rules (if any) are set out in Annex 5.

14.2 Values

The beneficiaries must commit to and ensure the respect of basic EU values (such as respect for
human dignity, freedom, democracy, equality, the rule of law and human rights, including the rights
of minorities).

Specific rules on values (if any) are set out in Annex 5.

14.3 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 15 — DATA PROTECTION

15.1 Data processing by the granting authority

Any personal data under the Agreement will be processed under the responsibility of the data
controller of the granting authority in accordance with and for the purposes set out in the Portal Privacy
Statement.
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For grants where the granting authority is the European Commission, an EU regulatory or executive
agency, joint undertaking or other EU body, the processing will be subject to Regulation 2018/172515.

15.2 Data processing by the beneficiaries

The beneficiaries must process personal data under the Agreement in compliance with the applicable
EU, international and national law on data protection (in particular, Regulation 2016/67916).

They must ensure that personal data is:

- processed lawfully, fairly and in a transparent manner in relation to the data subjects

- collected for specified, explicit and legitimate purposes and not further processed in a manner
that is incompatible with those purposes

- adequate, relevant and limited to what is necessary in relation to the purposes for which they
are processed

- accurate and, where necessary, kept up to date

- kept in a form which permits identification of data subjects for no longer than is necessary for
the purposes for which the data is processed and

- processed in a manner that ensures appropriate security of the data.

The beneficiaries may grant their personnel access to personal data only if it is strictly necessary
for implementing, managing and monitoring the Agreement. The beneficiaries must ensure that the
personnel is under a confidentiality obligation.

The beneficiaries must inform the persons whose data are transferred to the granting authority and
provide them with the Portal Privacy Statement.

15.3 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 16 — INTELLECTUAL PROPERTY RIGHTS (IPR) — BACKGROUND AND
RESULTS —ACCESS RIGHTS AND RIGHTS OF USE

16.1 Background and access rights to background

15 Regulation (EU) 2018/1725 of the European Parliament and of the Council of 23 October 2018 on the protection of
natural persons with regard to the processing of personal data by the Union institutions, bodies, offices and agencies
and on the free movement of such data, and repealing Regulation (EC) No 45/2001 and Decision No 1247/2002/EC
(OJ L 295, 21.11.2018, p. 39).

16 Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the protection of natural
persons with regard to the processing of personal data and on the free movement of such data, and repealing Directive
95/46/EC (‘GDPR’) (OJ L 119, 4.5.2016, p. 1).
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The beneficiaries must give each other and the other participants access to the background identified
as needed for implementing the action, subject to any specific rules in Annex 5.

‘Background’ means any data, know-how or information — whatever its form or nature (tangible or
intangible), including any rights such as intellectual property rights — that is:

(a) held by the beneficiaries before they acceded to the Agreement and

(b) needed to implement the action or exploit the results.

If background is subject to rights of a third party, the beneficiary concerned must ensure that it is able
to comply with its obligations under the Agreement.

16.2 Ownership of results

The granting authority does not obtain ownership of the results produced under the action.

‘Results’ means any tangible or intangible effect of the action, such as data, know-how or information,
whatever its form or nature, whether or not it can be protected, as well as any rights attached to it,
including intellectual property rights.

16.3 Rights of use of the granting authority on materials, documents and information
received for policy, information, communication, dissemination and publicity purposes

The granting authority has the right to use non-sensitive information relating to the action and
materials and documents received from the beneficiaries (notably summaries for publication,
deliverables, as well as any other material, such as pictures or audio-visual material, in paper or
electronic form) for policy information, communication, dissemination and publicity purposes —
during the action or afterwards.

The right to use the beneficiaries’ materials, documents and information is granted in the form of a
royalty-free, non-exclusive and irrevocable licence, which includes the following rights:

(a) use for its own purposes (in particular, making them available to persons working for the
granting authority or any other EU service (including institutions, bodies, offices, agencies,
etc.) or EU Member State institution or body; copying or reproducing them in whole or in part,
in unlimited numbers; and communication through press information services)

(b) distribution to the public (in particular, publication as hard copies and in electronic or digital
format, publication on the internet, as a downloadable or non-downloadable file, broadcasting
by any channel, public display or presentation, communicating through press information
services, or inclusion in widely accessible databases or indexes)

(c) editing or redrafting (including shortening, summarising, inserting other elements (e.g.
meta-data, legends, other graphic, visual, audio or text elements), extracting parts (e.g. audio
or video files), dividing into parts, use in a compilation)

(d) translation

(e) storage in paper, electronic or other form

(f) archiving, in line with applicable document-management rules
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(g) the right to authorise third parties to act on its behalf or sub-license to third parties the modes
of use set out in Points (b), (c), (d) and (f), if needed for the information, communication and
publicity activity of the granting authority and

(h) processing, analysing, aggregating the materials, documents and information received and
producing derivative works.

The rights of use are granted for the whole duration of the industrial or intellectual property rights
concerned.

If materials or documents are subject to moral rights or third party rights (including intellectual
property rights or rights of natural persons on their image and voice), the beneficiaries must ensure
that they comply with their obligations under this Agreement (in particular, by obtaining the necessary
licences and authorisations from the rights holders concerned).

Where applicable, the granting authority will insert the following information:

“© – [year] – [name of the copyright owner]. All rights reserved. Licensed to the [name of granting authority]
under conditions.”

16.4 Specific rules on IPR, results and background

Specific rules regarding intellectual property rights, results and background (if any) are set out in
Annex 5.

16.5 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such a breach may also lead to other measures described in Chapter 5.

ARTICLE 17 — COMMUNICATION, DISSEMINATION AND VISIBILITY

17.1 Communication — Dissemination — Promoting the action

Unless otherwise agreed with the granting authority, the beneficiaries must promote the action and its
results by providing targeted information to multiple audiences (including the media and the public),
in accordance with Annex 1 and in a strategic, coherent and effective manner.

Before engaging in a communication or dissemination activity expected to have a major media impact,
the beneficiaries must inform the granting authority.

17.2 Visibility — European flag and funding statement

Unless otherwise agreed with the granting authority, communication activities of the beneficiaries
related to the action (including media relations, conferences, seminars, information material, such as
brochures, leaflets, posters, presentations, etc., in electronic form, via traditional or social media, etc.),
dissemination activities and any infrastructure, equipment, vehicles, supplies or major result funded
by the grant must acknowledge the EU support and display the European flag (emblem) and funding
statement (translated into local languages, where appropriate):
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The emblem must remain distinct and separate and cannot be modified by adding other visual
marks, brands or text.

Apart from the emblem, no other visual identity or logo may be used to highlight the EU support.

When displayed in association with other logos (e.g. of beneficiaries or sponsors), the emblem must
be displayed at least as prominently and visibly as the other logos.

For the purposes of their obligations under this Article, the beneficiaries may use the emblem without
first obtaining approval from the granting authority. This does not, however, give them the right to
exclusive use. Moreover, they may not appropriate the emblem or any similar trademark or logo, either
by registration or by any other means.

17.3 Quality of information — Disclaimer

Any communication or dissemination activity related to the action must use factually accurate
information.

Moreover, it must indicate the following disclaimer (translated into local languages where
appropriate):

“Funded by the European Union. Views and opinions expressed are however those of the author(s) only
and do not necessarily reflect those of the European Union or [name of the granting authority]. Neither
the European Union nor the granting authority can be held responsible for them.”

17.4 Specific communication, dissemination and visibility rules

Specific communication, dissemination and visibility rules (if any) are set out in Annex 5.

17.5 Consequences of non-compliance
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If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 18 — SPECIFIC RULES FOR CARRYING OUT THE ACTION

Not applicable

SECTION 3 GRANT ADMINISTRATION

ARTICLE 19 — GENERAL INFORMATION OBLIGATIONS

19.1 Information requests

The beneficiaries must provide — during the action or afterwards and in accordance with Article 7 —
any information requested in order to verify eligibility of the lump sum contributions declared, proper
implementation of the action and compliance with the other obligations under the Agreement.

The information provided must be accurate, precise and complete and in the format requested,
including electronic format.

19.2 Participant Register data updates

The beneficiaries must keep — at all times, during the action or afterwards — their information stored
in the Portal Participant Register up to date, in particular, their name, address, legal representatives,
legal form and organisation type.

19.3 Information about events and circumstances which impact the action

The beneficiaries must immediately inform the granting authority (and the other beneficiaries) of any
of the following:

(a) events which are likely to affect or delay the implementation of the action or affect the EU’s
financial interests, in particular:

(i) changes in their legal, financial, technical, organisational or ownership situation
(including changes linked to one of the exclusion grounds listed in the declaration of
honour signed before grant signature)

(ii) linked action information: not applicable

(b) circumstances affecting:

(i) the decision to award the grant or

(ii) compliance with requirements under the Agreement.

19.4 Consequences of non-compliance
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If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 20 — RECORD-KEEPING

20.1 Keeping records and supporting documents

The beneficiaries must — at least until the time-limit set out in the Data Sheet (see Point 6) — keep
records and other supporting documents to prove the proper implementation of the action (proper
implementation of the work and/or achievement of the results as described in Annex 1) in line with the
accepted standards in the respective field (if any); beneficiaries do not need to keep specific records
on the actual costs incurred.

The records and supporting documents must be made available upon request (see Article 19) or in the
context of checks, reviews, audits or investigations (see Article 25).

If there are on-going checks, reviews, audits, investigations, litigation or other pursuits of claims under
the Agreement (including the extension of findings; see Article 25), the beneficiaries must keep these
records and other supporting documentation until the end of these procedures.

The beneficiaries must keep the original documents. Digital and digitalised documents are considered
originals if they are authorised by the applicable national law. The granting authority may accept
non-original documents if they offer a comparable level of assurance.

20.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, lump sum contributions insufficiently
substantiated will be ineligible (see Article 6) and will be rejected (see Article 27), and the grant may
be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 21 — REPORTING

21.1 Continuous reporting

The beneficiaries must report on the progress of the action (e.g. deliverables, milestones, outputs/
outcomes, critical risks, indicators, etc; if any), in the Portal Continuous Reporting tool and in
accordance with the timing and conditions it sets out (as agreed with the granting authority).

Standardised deliverables (e.g. progress reports not linked to payments, reports on cumulative
expenditure, special reports, etc; if any) must be submitted using the templates published on the Portal.

21.2 Periodic reporting: Technical reports and financial statements

In addition, the beneficiaries must provide reports to request payments, in accordance with the
schedule and modalities set out in the Data Sheet (see Point 4.2):

- for additional prefinancings (if any): an additional prefinancing report
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- for interim payments (if any) and the final payment: a periodic report

The prefinancing and periodic reports include a technical and financial part.

The technical part includes an overview of the action implementation. It must be prepared using the
template available in the Portal Periodic Reporting tool.

The financial part of the additional prefinancing report includes a statement on the use of the previous
prefinancing payment.

The financial part of the periodic report includes:

- the financial statement (consolidated statement for the consortium)

- the explanation on the use of resources (or detailed cost reporting table): not applicable

- the certificates on the financial statements (CFS): not applicable.

The financial statement must contain the lump sum contributions indicated in Annex 2, for the work
packages that were completed during the reporting period.

For the last reporting period, the beneficiaries may exceptionally also declare partial lump sum
contributions for work packages that were not completed (e.g. due to force majeure or technical
impossibility).

Lump sum contributions which are not declared in a financial statement will not be taken into account
by the granting authority.

By signing the financial statement (directly in the Portal Periodic Reporting tool), the coordinator
confirms (on behalf of the consortium) that:

- the information provided is complete, reliable and true

- the lump sum contributions declared are eligible (in particular, the work packages have been
completed, that the work has been properly implemented and/or the results were achieved in
accordance with Annex 1; see Article 6)

- the proper implementation and/or achievement can be substantiated by adequate records and
supporting documents (see Article 20) that will be produced upon request (see Article 19) or
in the context of checks, reviews, audits and investigations (see Article 25).

In case of recoveries (see Article 22), beneficiaries will be held responsible also for the lump sum
contributions declared for their affiliated entities (if any).

21.3 Currency for financial statements and conversion into euros

The financial statements must be drafted in euro.

21.4 Reporting language

The reporting must be in the language of the Agreement, unless otherwise agreed with the granting
authority (see Data Sheet, Point 4.2).
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21.5 Consequences of non-compliance

If a report submitted does not comply with this Article, the granting authority may suspend the
payment deadline (see Article 29) and apply other measures described in Chapter 5.

If the coordinator breaches its reporting obligations, the granting authority may terminate the grant or
the coordinator’s participation (see Article 32) or apply other measures described in Chapter 5.

ARTICLE 22 — PAYMENTS AND RECOVERIES — CALCULATION OF AMOUNTS
DUE

22.1 Payments and payment arrangements

Payments will be made in accordance with the schedule and modalities set out in the Data Sheet (see
Point 4.2).

They will be made in euro to the bank account indicated by the coordinator (see Data Sheet, Point 4.2)
and must be distributed without unjustified delay (restrictions may apply to distribution of the initial
prefinancing payment; see Data Sheet, Point 4.2).

Payments to this bank account will discharge the granting authority from its payment obligation.

The cost of payment transfers will be borne as follows:

- the granting authority bears the cost of transfers charged by its bank

- the beneficiary bears the cost of transfers charged by its bank

- the party causing a repetition of a transfer bears all costs of the repeated transfer.

Payments by the granting authority will be considered to have been carried out on the date when they
are debited to its account.

22.2 Recoveries

Recoveries will be made, if — at beneficiary termination, final payment or afterwards — it turns out
that the granting authority has paid too much and needs to recover the amounts undue.

The general liability regime for recoveries (first-line liability) is as follows: At final payment, the
coordinator will be fully liable for recoveries, even if it has not been the final recipient of the undue
amounts. At beneficiary termination or after final payment, recoveries will be made directly against
the beneficiaries concerned.

Beneficiaries will be fully liable for repaying the debts of their affiliated entities.

In case of enforced recoveries (see Article 22.4):

- the beneficiaries will be jointly and severally liable for repaying debts of another beneficiary
under the Agreement (including late-payment interest), if required by the granting authority
(see Data Sheet, Point 4.4)

- affiliated entities will be held liable for repaying debts of their beneficiaries under the
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Agreement (including late-payment interest), if required by the granting authority (see
Data Sheet, Point 4.4).

22.3 Amounts due

22.3.1 Prefinancing payments

The aim of the prefinancing is to provide the beneficiaries with a float.

It remains the property of the EU until the final payment.

For initial prefinancings (if any), the amount due, schedule and modalities are set out in the
Data Sheet (see Point 4.2).

For additional prefinancings (if any), the amount due, schedule and modalities are also set out in
the Data Sheet (see Point 4.2). However, if the statement on the use of the previous prefinancing
payment shows that less than 70% was used, the amount set out in the Data Sheet will be reduced by
the difference between the 70% threshold and the amount used.

Prefinancing payments (or parts of them) may be offset (without the beneficiaries’ consent) against
amounts owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency,
offsetting may also be done against amounts owed to other Commission services or executive
agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and
30).

22.3.2 Amount due at beneficiary termination — Recovery

In case of beneficiary termination, the granting authority will determine the provisional amount due
for the beneficiary concerned.

This will be done on the basis of work packages already completed in previous interim payments.
Payments for ongoing/not yet completed work packages which the beneficiary was working on before
termination (if any) will therefore be made only later on, with the next interim or final payments when
those work packages have been completed.

The amount due will be calculated in the following step:

Step 1 — Calculation of the total accepted EU contribution

Step 1 — Calculation of the total accepted EU contribution

The granting authority will first calculate the ‘accepted EU contribution’ for the beneficiary, on the
basis of the beneficiary’s lump sum contributions for the work packages which were approved in
previous interim payments.

After that, the granting authority will take into account grant reductions (if any). The resulting amount
is the ‘total accepted EU contribution’ for the beneficiary.
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The balance is then calculated by deducting the payments received (if any; see report on the
distribution of payments in Article 32), from the total accepted EU contribution:

{total accepted EU contribution for the beneficiary

minus

{prefinancing and interim payments received (if any)}}.

If the balance is negative, it will be recovered in accordance with the following procedure:

The granting authority will send a pre-information letter to the beneficiary concerned:

- formally notifying the intention to recover, the amount due, the amount to be recovered and
the reasons why and

- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the
observations it has received), it will confirm the amount to be recovered and ask this amount to be
paid to the coordinator (confirmation letter).

22.3.3 Interim payments

Interim payments reimburse the eligible lump sum contributions claimed for work packages
implemented during the reporting periods (if any).

Interim payments (if any) will be made in accordance with the schedule and modalities set out the
Data Sheet (see Point 4.2).

Payment is subject to the approval of the periodic report and the work packages declared. Their
approval does not imply recognition of compliance, authenticity, completeness or correctness of their
content.

Incomplete work packages and work packages that have not been delivered or cannot be approved
will be rejected (see Article 27).

The interim payment will be calculated by the granting authority in the following steps:

Step 1 — Calculation of the total accepted EU contribution

Step 2 — Limit to the interim payment ceiling

Step 1 — Calculation of the total accepted EU contribution

The granting authority will first calculate the ‘accepted EU contribution’ for the action for the
reporting period, by calculating the lump sum contributions for the approved work packages.

After that, the granting authority will take into account grant reductions from beneficiary termination
(if any). The resulting amount is the ‘total accepted EU contribution’.

Step 2 — Limit to the interim payment ceiling
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The resulting amount is then capped to ensure that the total amount of prefinancing and interim
payments (if any) does not exceed the interim payment ceiling set out in the Data Sheet (see Point 4.2).

Interim payments (or parts of them) may be offset (without the beneficiaries’ consent) against amounts
owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency,
offsetting may also be done against amounts owed to other Commission services or executive
agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and
30).

22.3.4 Final payment — Final grant amount — Revenues and Profit — Recovery

The final payment (payment of the balance) reimburses the remaining eligible lump sum contributions
claimed for the implemented work packages (if any).

The final payment will be made in accordance with the schedule and modalities set out in the
Data Sheet (see Point 4.2).

Payment is subject to the approval of the final periodic report and the work packages declared. Their
approval does not imply recognition of compliance, authenticity, completeness or correctness of their
content.

Work packages (or parts of them) that have not been delivered or cannot be approved will be rejected
(see Article 27).

The final grant amount for the action will be calculated in the following steps:

Step 1 — Calculation of the total accepted EU contribution

Step 2 — Limit to the maximum grant amount

Step 3 — Reduction due to the no-profit rule

Step 1 — Calculation of the total accepted EU contribution

The granting authority will first calculate the ‘accepted EU contribution’ for the action for all reporting
periods, by calculating the lump sum contributions for the approved work packages.

After that, the granting authority will take into account grant reductions (if any). The resulting amount
is the ‘total accepted EU contribution’.

Step 2 — Limit to the maximum grant amount

Not applicable

Step 3 — Reduction due to the no-profit rule

Not applicable

34

Associated with document Ref. Ares(2025)11155519 - 15/12/2025



Project: 101252211 — SPACE — CERV-2025-CHILD

CERV Lump Sum MGA — Multi & Mono: v1.0

The balance (final payment) is then calculated by deducting the total amount of prefinancing and
interim payments already made (if any), from the final grant amount:

{final grant amount

minus

{prefinancing and interim payments made (if any)}}.

If the balance is positive, it will be paid to the coordinator.

The final payment (or part of it) may be offset (without the beneficiaries’ consent) against amounts
owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency,
offsetting may also be done against amounts owed to other Commission services or executive
agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and
30).

If the balance is negative, it will be recovered in accordance with the following procedure:

The granting authority will send a pre-information letter to the coordinator:

- formally notifying the intention to recover, the final grant amount, the amount to be recovered
and the reasons why

- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the
observations it has received), it will confirm the amount to be recovered (confirmation letter),
together with a debit note with the terms and date for payment.

If payment is not made by the date specified in the debit note, the granting authority will enforce
recovery in accordance with Article 22.4.

22.3.5 Audit implementation after final payment — Revised final grant amount — Recovery

If — after the final payment (in particular, after checks, reviews, audits or investigations; see
Article 25) — the granting authority rejects lump sum contributions (see Article 27) or reduces the
grant (see Article 28), it will calculate the revised final grant amount for the beneficiary concerned.

The beneficiary revised final grant amount will be calculated in the following step:

Step 1 — Calculation of the revised total accepted EU contribution

Step 1 — Calculation of the revised total accepted EU contribution

The granting authority will first calculate the ‘revised accepted EU contribution’ for the beneficiary,
by calculating the ‘revised accepted contributions’.

After that, it will take into account grant reductions (if any). The resulting ‘revised total accepted EU
contribution’ is the beneficiary revised final grant amount.
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If the revised final grant amount is lower than the beneficiary’s final grant amount (i.e. its share in the
final grant amount for the action), it will be recovered in accordance with the following procedure:

The beneficiary final grant amount (i.e. share in the final grant amount for the action) is calculated
as follows:

{{total accepted EU contribution for the beneficiary

divided by

total accepted EU contribution for the action}

multiplied by

final grant amount for the action}.

The granting authority will send a pre-information letter to the beneficiary concerned:

- formally notifying the intention to recover, the amount to be recovered and the reasons why and

- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the
observations it has received), it will confirm the amount to be recovered (confirmation letter),
together with a debit note with the terms and the date for payment.

Recoveries against affiliated entities (if any) will be handled through their beneficiaries.

If payment is not made by the date specified in the debit note, the granting authority will enforce
recovery in accordance with Article 22.4.

22.4 Enforced recovery

If payment is not made by the date specified in the debit note, the amount due will be recovered:

(a) by offsetting the amount — without the coordinator or beneficiary’s consent — against any
amounts owed to the coordinator or beneficiary by the granting authority.

In exceptional circumstances, to safeguard the EU financial interests, the amount may be offset
before the payment date specified in the debit note.

For grants where the granting authority is the European Commission or an EU executive
agency, debts may also be offset against amounts owed by other Commission services or
executive agencies.

(b) by drawing on the financial guarantee(s) (if any)

(c) by holding other beneficiaries jointly and severally liable (if any; see Data Sheet, Point 4.4)

(d) by holding affiliated entities jointly and severally liable (if any, see Data Sheet, Point 4.4)

(e) by taking legal action (see Article 43) or, provided that the granting authority is the European
Commission or an EU executive agency, by adopting an enforceable decision under Article 299
of the Treaty on the Functioning of the EU (TFEU) and Article 100(2) of EU Financial
Regulation 2024/2509.
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The amount to be recovered will be increased by late-payment interest at the rate set out in
Article 23.5, from the day following the payment date in the debit note, up to and including the date
the full payment is received.

Partial payments will be first credited against expenses, charges and late-payment interest and then
against the principal.

Bank charges incurred in the recovery process will be borne by the beneficiary, unless
Directive 2015/236617 applies.

For grants where the granting authority is an EU executive agency, enforced recovery by offsetting or
enforceable decision will be done by the services of the European Commission (see also Article 43).

22.5 Consequences of non-compliance

22.5.1 If the granting authority does not pay within the payment deadlines (see above), the
beneficiaries are entitled to late-payment interest at the reference rate applied by the European
Central Bank (ECB) for its main refinancing operations in euros, plus the percentage specified in the
Data Sheet (Point 4.2). The ECB reference rate to be used is the rate in force on the first day of the
month in which the payment deadline expires, as published in the C series of the Official Journal of
the European Union.

If the late-payment interest is lower than or equal to EUR 200, it will be paid to the coordinator only
on request submitted within two months of receiving the late payment.

Late-payment interest is not due if all beneficiaries are EU Member States (including regional and
local government authorities or other public bodies acting on behalf of a Member State for the purpose
of this Agreement).

If payments or the payment deadline are suspended (see Articles 29 and 30), payment will not be
considered as late.

Late-payment interest covers the period running from the day following the due date for payment (see
above), up to and including the date of payment.

Late-payment interest is not considered for the purposes of calculating the final grant amount.

22.5.2 If the coordinator breaches any of its obligations under this Article, the grant may be reduced
(see Article 28) and the grant or the coordinator may be terminated (see Article 32).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 23 — GUARANTEES

23.1 Prefinancing guarantee

If required by the granting authority (see Data Sheet, Point 4.2), the beneficiaries must provide (one

17 Directive (EU) 2015/2366 of the European Parliament and of the Council of 25 November 2015 on payment
services in the internal market, amending Directives 2002/65/EC, 2009/110/EC and 2013/36/EU and Regulation (EU)
No 1093/2010, and repealing Directive 2007/64/EC (OJ L 337, 23.12.2015, p. 35).

37

Associated with document Ref. Ares(2025)11155519 - 15/12/2025



Project: 101252211 — SPACE — CERV-2025-CHILD

CERV Lump Sum MGA — Multi & Mono: v1.0

or more) prefinancing guarantee(s) in accordance with the timing and the amounts set out in the
Data Sheet.

The coordinator must submit them to the granting authority in due time before the prefinancing they
are linked to.

The guarantees must be drawn up using the template published on the Portal and fulfil the following
conditions:

(a) be provided by a bank or approved financial institution established in the EU or — if requested
by the coordinator and accepted by the granting authority — by a third party or a bank or
financial institution established outside the EU offering equivalent security

(b) the guarantor stands as first-call guarantor and does not require the granting authority to first
have recourse against the principal debtor (i.e. the beneficiary concerned) and

(c) remain explicitly in force until the final payment and, if the final payment takes the form of a
recovery, until five months after the debit note is notified to a beneficiary.

They will be released within the following month.

23.2 Consequences of non-compliance

If the beneficiaries breach their obligation to provide the prefinancing guarantee, the prefinancing
will not be paid.

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 24 — CERTIFICATES

Not applicable

ARTICLE 25 — CHECKS, REVIEWS, AUDITS AND INVESTIGATIONS — EXTENSION
OF FINDINGS

25.1 Granting authority checks, reviews and audits

25.1.1 Internal checks

The granting authority may — during the action or afterwards — check the proper implementation of
the action and compliance with the obligations under the Agreement, including assessing lump sum
contributions, deliverables and reports.

25.1.2 Project reviews

The granting authority may carry out reviews on the proper implementation of the action and
compliance with the obligations under the Agreement (general project reviews or specific issues
reviews).

Such project reviews may be started during the implementation of the action and until the time-limit
set out in the Data Sheet (see Point 6). They will be formally notified to the coordinator or beneficiary
concerned and will be considered to start on the date of the notification.
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If needed, the granting authority may be assisted by independent, outside experts. If it uses outside
experts, the coordinator or beneficiary concerned will be informed and have the right to object on
grounds of commercial confidentiality or conflict of interest.

The coordinator or beneficiary concerned must cooperate diligently and provide — within the deadline
requested — any information and data in addition to deliverables and reports already submitted.
The granting authority may request beneficiaries to provide such information to it directly. Sensitive
information and documents will be treated in accordance with Article 13.

The coordinator or beneficiary concerned may be requested to participate in meetings, including with
the outside experts.

For on-the-spot visits, the beneficiary concerned must allow access to sites and premises (including
to the outside experts) and must ensure that information requested is readily available.

Information provided must be accurate, precise and complete and in the format requested, including
electronic format.

On the basis of the review findings, a project review report will be drawn up.

The granting authority will formally notify the project review report to the coordinator or beneficiary
concerned, which has 30 days from receiving notification to make observations.

Project reviews (including project review reports) will be in the language of the Agreement, unless
otherwise agreed with the granting authority (see Data Sheet, Point 4.2).

25.1.3 Audits

The granting authority may carry out audits on the proper implementation of the action and compliance
with the obligations under the Agreement.

Such audits may be started during the implementation of the action and until the time-limit set out in
the Data Sheet (see Point 6). They will be formally notified to the beneficiary concerned and will be
considered to start on the date of the notification.

The granting authority may use its own audit service, delegate audits to a centralised service or use
external audit firms. If it uses an external firm, the beneficiary concerned will be informed and have
the right to object on grounds of commercial confidentiality or conflict of interest.

The beneficiary concerned must cooperate diligently and provide — within the deadline requested —
any information (including complete accounts, individual salary statements or other personal data)
to verify compliance with the Agreement. Sensitive information and documents will be treated in
accordance with Article 13.

For on-the-spot visits, the beneficiary concerned must allow access to sites and premises (including
for the external audit firm) and must ensure that information requested is readily available.

Information provided must be accurate, precise and complete and in the format requested, including
electronic format.

On the basis of the audit findings, a draft audit report will be drawn up.
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The auditors will formally notify the draft audit report to the beneficiary concerned, which has 30 days
from receiving notification to make observations (contradictory audit procedure).

The final audit report will take into account observations by the beneficiary concerned and will be
formally notified to them.

Audits (including audit reports) will be in the language of the Agreement, unless otherwise agreed
with the granting authority (see Data Sheet, Point 4.2).

25.2 European Commission checks, reviews and audits in grants of other granting
authorities

Where the granting authority is not the European Commission, the latter has the same rights of checks,
reviews and audits as the granting authority.

25.3 Access to records for assessing simplified forms of funding

The beneficiaries must give the European Commission access to their statutory records for the periodic
assessment of simplified forms of funding which are used in EU programmes.

25.4 OLAF, EPPO and ECA audits and investigations

The following bodies may also carry out checks, reviews, audits and investigations — during the
action or afterwards:

- the European Anti-Fraud Office (OLAF) under Regulations No 883/201318 and No 2185/9619

- the European Public Prosecutor’s Office (EPPO) under Regulation 2017/1939

- the European Court of Auditors (ECA) under Article 287 of the Treaty on the Functioning of
the EU (TFEU) and Article 263 of EU Financial Regulation 2024/2509.

If requested by these bodies, the beneficiary concerned must provide full, accurate and complete
information in the format requested (including complete accounts, individual salary statements or
other personal data, including in electronic format) and allow access to sites and premises for
on-the-spot visits or inspections — as provided for under these Regulations.

To this end, the beneficiary concerned must keep all relevant information relating to the action, at
least until the time-limit set out in the Data Sheet (Point 6) and, in any case, until any ongoing checks,
reviews, audits, investigations, litigation or other pursuits of claims have been concluded.

25.5 Consequences of checks, reviews, audits and investigations — Extension of findings

25.5.1 Consequences of checks, reviews, audits and investigations in this grant

18 Regulation (EU, Euratom) No 883/2013 of the European Parliament and of the Council of 11 September 2013
concerning investigations conducted by the European Anti-Fraud Office (OLAF) and repealing Regulation (EC)
No 1073/1999 of the European Parliament and of the Council and Council Regulation (Euratom) No 1074/1999 (OJ
L 248, 18/09/2013, p. 1).

19 Council Regulation (Euratom, EC) No 2185/96 of 11 November 1996 concerning on-the-spot checks and inspections
carried out by the Commission in order to protect the European Communities' financial interests against fraud and other
irregularities (OJ L 292, 15/11/1996, p. 2).
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Findings in checks, reviews, audits or investigations carried out in the context of this grant may lead to
rejections (see Article 27), grant reduction (see Article 28) or other measures described in Chapter 5.

Rejections or grant reductions after the final payment will lead to a revised final grant amount (see
Article 22).

Findings in checks, reviews, audits or investigations during the action implementation may lead to a
request for amendment (see Article 39), to change the description of the action set out in Annex 1.

Checks, reviews, audits or investigations that find systemic or recurrent errors, irregularities, fraud
or breach of obligations in any EU grant may also lead to consequences in other EU grants awarded
under similar conditions (‘extension to other grants’).

Moreover, findings arising from an OLAF or EPPO investigation may lead to criminal prosecution
under national law.

25.5.2 Extension from other grants

Findings of checks, reviews, audits or investigations in other grants may be extended to this grant, if:

(a) the beneficiary concerned is found, in other EU grants awarded under similar conditions, to
have committed systemic or recurrent errors, irregularities, fraud or breach of obligations that
have a material impact on this grant and

(b) those findings are formally notified to the beneficiary concerned — together with the list of
grants affected by the findings — within the time-limit for audits set out in the Data Sheet (see
Point 6).

The granting authority will formally notify the beneficiary concerned of the intention to extend the
findings and the list of grants affected.

If the extension concerns rejections of lump sum contributions: the notification will include:

(a) an invitation to submit observations on the list of grants affected by the findings

(b) the request to submit revised financial statements for all grants affected

(c) the correction rate for extrapolation, established on the basis of the systemic or recurrent errors,
to calculate the amounts to be rejected, if the beneficiary concerned:

(i) considers that the submission of revised financial statements is not possible or practicable
or

(ii) does not submit revised financial statements.

If the extension concerns grant reductions: the notification will include:

(a) an invitation to submit observations on the list of grants affected by the findings and

(b) the correction rate for extrapolation, established on the basis of the systemic or recurrent
errors and the principle of proportionality.
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The beneficiary concerned has 60 days from receiving notification to submit observations, revised
financial statements or to propose a duly substantiated alternative correction method/rate.

On the basis of this, the granting authority will analyse the impact and decide on the implementation
(i.e. start rejection or grant reduction procedures, either on the basis of the revised financial statements
or the announced/alternative method/rate or a mix of those; see Articles 27 and 28).

25.6 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, lump sum contributions insufficiently
substantiated will be ineligible (see Article 6) and will be rejected (see Article 27), and the grant may
be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 26 — IMPACT EVALUATIONS

26.1 Impact evaluation

The granting authority may carry out impact evaluations of the action, measured against the objectives
and indicators of the EU programme funding the grant.

Such evaluations may be started during implementation of the action and until the time-limit set out
in the Data Sheet (see Point 6). They will be formally notified to the coordinator or beneficiaries and
will be considered to start on the date of the notification.

If needed, the granting authority may be assisted by independent outside experts.

The coordinator or beneficiaries must provide any information relevant to evaluate the impact of the
action, including information in electronic format.

26.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the granting authority may apply
the measures described in Chapter 5.

CHAPTER 5 CONSEQUENCES OF NON-COMPLIANCE

SECTION 1 REJECTIONS AND GRANT REDUCTION

ARTICLE 27 — REJECTION OF CONTRIBUTIONS

27.1 Conditions

The granting authority will — at interim payment, final payment or afterwards — reject any lump sum
contributions which are ineligible (see Article 6), in particular following checks, reviews, audits or
investigations (see Article 25).
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The rejection may also be based on the extension of findings from other grants to this grant (see
Article 25).

Ineligible lump sum contributions will be rejected.

27.2 Procedure

If the rejection does not lead to a recovery, the granting authority will formally notify the coordinator
or beneficiary concerned of the rejection, the amounts and the reasons why. The coordinator or
beneficiary concerned may — within 30 days of receiving notification — submit observations if it
disagrees with the rejection (payment review procedure).

If the rejection leads to a recovery, the granting authority will follow the contradictory procedure with
pre-information letter set out in Article 22.

27.3 Effects

If the granting authority rejects lump sum contributions, it will deduct them from the lump sum
contributions declared and then calculate the amount due (and, if needed, make a recovery; see
Article 22).

ARTICLE 28 — GRANT REDUCTION

28.1 Conditions

The granting authority may — at beneficiary termination, final payment or afterwards — reduce the
grant for a beneficiary, if:

(a) the beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed:

(i) substantial errors, irregularities or fraud or

(ii) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), failure to cooperate with checks, reviews, audits and
investigations, etc.), or

(b) the beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant (extension of findings;
see Article 25.5).

The amount of the reduction will be calculated for each beneficiary concerned and proportionate to the
seriousness and the duration of the errors, irregularities or fraud or breach of obligations, by applying
an individual reduction rate to their accepted EU contribution.

28.2 Procedure
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If the grant reduction does not lead to a recovery, the granting authority will formally notify the
coordinator or beneficiary concerned of the reduction, the amount to be reduced and the reasons why.
The coordinator or beneficiary concerned may — within 30 days of receiving notification — submit
observations if it disagrees with the reduction (payment review procedure).

If the grant reduction leads to a recovery, the granting authority will follow the contradictory procedure
with pre-information letter set out in Article 22.

28.3 Effects

If the granting authority reduces the grant, it will deduct the reduction and then calculate the amount
due (and, if needed, make a recovery; see Article 22).

SECTION 2 SUSPENSION AND TERMINATION

ARTICLE 29 — PAYMENT DEADLINE SUSPENSION

29.1 Conditions

The granting authority may — at any moment — suspend the payment deadline if a payment cannot
be processed because:

(a) the required report (see Article 21) has not been submitted or is not complete or additional
information is needed

(b) there are doubts about the amount to be paid (e.g. ongoing extension procedure, queries
about eligibility, need for a grant reduction, etc.) and additional checks, reviews, audits or
investigations are necessary, or

(c) there are other issues affecting the EU financial interests.

29.2 Procedure

The granting authority will formally notify the coordinator of the suspension and the reasons why.

The suspension will take effect the day the notification is sent.

If the conditions for suspending the payment deadline are no longer met, the suspension will be lifted
— and the remaining time to pay (see Data Sheet, Point 4.2) will resume.

If the suspension exceeds two months, the coordinator may request the granting authority to confirm
if the suspension will continue.

If the payment deadline has been suspended due to the non-compliance of the report and the revised
report is not submitted (or was submitted but is also rejected), the granting authority may also terminate
the grant or the participation of the coordinator (see Article 32).

ARTICLE 30 — PAYMENT SUSPENSION

30.1 Conditions
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The granting authority may — at any moment — suspend payments, in whole or in part for one or
more beneficiaries, if:

(a) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed or is suspected of
having committed:

(i) substantial errors, irregularities or fraud or

(ii) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), failure to cooperate with checks, reviews, audits and
investigations, etc.), or

(b) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant (extension of findings;
see Article 25.5).

If payments are suspended for one or more beneficiaries, the granting authority will make partial
payment(s) for the part(s) not suspended. If suspension concerns the final payment, the payment (or
recovery) of the remaining amount after suspension is lifted will be considered to be the payment that
closes the action.

30.2 Procedure

Before suspending payments, the granting authority will send a pre-information letter to the
beneficiary concerned:

- formally notifying the intention to suspend payments and the reasons why and

- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite the
observations it has received, it will confirm the suspension (confirmation letter). Otherwise, it will
formally notify that the procedure is discontinued.

At the end of the suspension procedure, the granting authority will also inform the coordinator.

The suspension will take effect the day after the confirmation notification is sent.

If the conditions for resuming payments are met, the suspension will be lifted. The granting authority
will formally notify the beneficiary concerned (and the coordinator) and set the suspension end date.

During the suspension, no prefinancing will be paid to the beneficiaries concerned. For interim
payments, the periodic reports for all reporting periods except the last one (see Article 21) must
not contain any financial statements from the beneficiary concerned (or its affiliated entities). The
coordinator must include them in the next periodic report after the suspension is lifted or — if
suspension is not lifted before the end of the action — in the last periodic report.
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ARTICLE 31 — GRANT AGREEMENT SUSPENSION

31.1 Consortium-requested GA suspension

31.1.1 Conditions and procedure

The beneficiaries may request the suspension of the grant or any part of it, if exceptional circumstances
— in particular force majeure (see Article 35) — make implementation impossible or excessively
difficult.

The coordinator must submit a request for amendment (see Article 39), with:

- the reasons why

- the date the suspension takes effect; this date may be before the date of the submission of the
amendment request and

- the expected date of resumption.

The suspension will take effect on the day specified in the amendment.

Once circumstances allow for implementation to resume, the coordinator must immediately request
another amendment of the Agreement to set the suspension end date, the resumption date (one day
after suspension end date), extend the duration and make other changes necessary to adapt the action
to the new situation (see Article 39) — unless the grant has been terminated (see Article 32). The
suspension will be lifted with effect from the suspension end date set out in the amendment. This date
may be before the date of the submission of the amendment request.

During the suspension, no prefinancing will be paid. Moreover, no work may be done. Ongoing work
packages must be interrupted and no new work packages may be started.

31.2 EU-initiated GA suspension

31.2.1 Conditions

The granting authority may suspend the grant or any part of it, if:

(a) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed or is suspected of
having committed:

(i) substantial errors, irregularities or fraud or

(ii) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), failure to cooperate with checks, reviews, audits and
investigations, etc.), or

(b) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
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serious breach of obligations that have a material impact on this grant (extension of findings;
see Article 25.5)

(c) other:

(i) linked action issues: not applicable

(ii) additional GA suspension grounds: not applicable.

31.2.2 Procedure

Before suspending the grant, the granting authority will send a pre-information letter to the
coordinator:

- formally notifying the intention to suspend the grant and the reasons why and

- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite the
observations it has received, it will confirm the suspension (confirmation letter). Otherwise, it will
formally notify that the procedure is discontinued.

The suspension will take effect the day after the confirmation notification is sent (or on a later date
specified in the notification).

Once the conditions for resuming implementation of the action are met, the granting authority will
formally notify the coordinator a lifting of suspension letter, in which it will set the suspension
end date and invite the coordinator to request an amendment of the Agreement to set the resumption
date (one day after suspension end date), extend the duration and make other changes necessary to
adapt the action to the new situation (see Article 39) — unless the grant has been terminated (see
Article 32). The suspension will be lifted with effect from the suspension end date set out in the lifting
of suspension letter. This date may be before the date on which the letter is sent.

During the suspension, no prefinancing will be paid. Moreover, no work may be done. Ongoing work
packages must be interrupted and no new work packages may be started.

The beneficiaries may not claim damages due to suspension by the granting authority (see Article 33).

Grant suspension does not affect the granting authority’s right to terminate the grant or a beneficiary
(see Article 32) or reduce the grant (see Article 28).

ARTICLE 32 — GRANT AGREEMENT OR BENEFICIARY TERMINATION

32.1 Consortium-requested GA termination

32.1.1 Conditions and procedure

The beneficiaries may request the termination of the grant.

The coordinator must submit a request for amendment (see Article 39), with:

- the reasons why
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- the date the consortium ends work on the action (‘end of work date’) and

- the date the termination takes effect (‘termination date’); this date must be after the date of the
submission of the amendment request.

The termination will take effect on the termination date specified in the amendment.

If no reasons are given or if the granting authority considers the reasons do not justify termination,
it may consider the grant terminated improperly.

32.1.2 Effects

The coordinator must — within 60 days from when termination takes effect — submit a periodic
report (for the open reporting period until termination).

The granting authority will calculate the final grant amount and final payment on the basis of the
report submitted and taking into account the lump sum contributions for activities implemented before
the end of work date (see Article 22). Partial lump sum contributions for work packages that were not
completed (e.g. due to technical reasons) may exceptionally be taken into account.

If the granting authority does not receive the report within the deadline, only lump sum contributions
which are included in an approved periodic report will be taken into account (no contributions if no
periodic report was ever approved).

Improper termination may lead to a grant reduction (see Article 28).

After termination, the beneficiaries’ obligations (in particular Articles 13 (confidentiality and
security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25 (checks,
reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant reduction) and
42 (assignment of claims)) continue to apply.

32.2 Consortium-requested beneficiary termination

32.2.1 Conditions and procedure

The coordinator may request the termination of the participation of one or more beneficiaries, on
request of the beneficiary concerned or on behalf of the other beneficiaries.

The coordinator must submit a request for amendment (see Article 39), with:

- the reasons why

- the opinion of the beneficiary concerned (or proof that this opinion has been requested in
writing)

- the date the beneficiary ends work on the action (‘end of work date’)

- the date the termination takes effect (‘termination date’); this date must be after the date of the
submission of the amendment request.

If the termination concerns the coordinator and is done without its agreement, the amendment request
must be submitted by another beneficiary (acting on behalf of the consortium).

48

Associated with document Ref. Ares(2025)11155519 - 15/12/2025



Project: 101252211 — SPACE — CERV-2025-CHILD

CERV Lump Sum MGA — Multi & Mono: v1.0

The termination will take effect on the termination date specified in the amendment.

If no information is given or if the granting authority considers that the reasons do not justify
termination, it may consider the beneficiary to have been terminated improperly.

32.2.2 Effects

The coordinator must — within 60 days from when termination takes effect — submit:

(i) a report on the distribution of payments to the beneficiary concerned

(ii) a termination report from the beneficiary concerned, for the open reporting period until
termination, containing an overview of the progress of the work

(iii) a second request for amendment (see Article 39) with other amendments needed (e.g.
reallocation of the tasks and the estimated budget of the terminated beneficiary; addition of
a new beneficiary to replace the terminated beneficiary; change of coordinator, etc.).

The granting authority will calculate the amount due to the beneficiary on the basis of the reports
submitted in previous interim payments (i.e. beneficiary’s lump sum contributions for completed and
approved work packages).

Lump sum contributions for ongoing/not yet completed work packages will have to be included in the
periodic report for the next reporting periods when those work packages have been completed.

If the granting authority does not receive the report on the distribution of payments within the deadline,
it will consider that:

- the coordinator did not distribute any payment to the beneficiary concerned and that

- the beneficiary concerned must not repay any amount to the coordinator.

If the second request for amendment is accepted by the granting authority, the Agreement is amended
to introduce the necessary changes (see Article 39).

If the second request for amendment is rejected by the granting authority (because it calls into question
the decision awarding the grant or breaches the principle of equal treatment of applicants), the grant
may be terminated (see Article 32).

Improper termination may lead to a reduction of the grant (see Article 31) or grant termination (see
Article 32).

After termination, the concerned beneficiary’s obligations (in particular Articles 13 (confidentiality
and security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25 (checks,
reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant reduction) and
42 (assignment of claims)) continue to apply.

32.3 EU-initiated GA or beneficiary termination

32.3.1 Conditions

The granting authority may terminate the grant or the participation of one or more beneficiaries, if:
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(a) one or more beneficiaries do not accede to the Agreement (see Article 40)

(b) a change to the action or the legal, financial, technical, organisational or ownership situation
of a beneficiary is likely to substantially affect the implementation of the action or calls into
question the decision to award the grant (including changes linked to one of the exclusion
grounds listed in the declaration of honour)

(c) following termination of one or more beneficiaries, the necessary changes to the Agreement
(and their impact on the action) would call into question the decision awarding the grant or
breach the principle of equal treatment of applicants

(d) implementation of the action has become impossible or the changes necessary for its
continuation would call into question the decision awarding the grant or breach the principle
of equal treatment of applicants

(e) a beneficiary (or person with unlimited liability for its debts) is subject to bankruptcy
proceedings or similar (including insolvency, winding-up, administration by a liquidator or
court, arrangement with creditors, suspension of business activities, etc.)

(f) a beneficiary (or person with unlimited liability for its debts) is in breach of social security
or tax obligations

(g) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has been found guilty of grave professional
misconduct

(h) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has committed fraud, corruption, or is
involved in a criminal organisation, money laundering, terrorism-related crimes (including
terrorism financing), child labour or human trafficking

(i) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) was created under a different jurisdiction
with the intent to circumvent fiscal, social or other legal obligations in the country of origin
(or created another entity with this purpose)

(j) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has committed:

(i) substantial errors, irregularities or fraud or

(ii) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), failure to cooperate with checks, reviews, audits and
investigations, etc.)

(k) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant (extension of findings;
see Article 25.5)
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(l) despite a specific request by the granting authority, a beneficiary does not request — through
the coordinator — an amendment to the Agreement to end the participation of one of its
affiliated entities or associated partners that is in one of the situations under points (d), (f), (e),
(g), (h), (i) or (j) and to reallocate its tasks, or

(m) other:

(i) linked action issues: not applicable

(ii) additional GA termination grounds: not applicable.

32.3.2 Procedure

Before terminating the grant or participation of one or more beneficiaries, the granting authority will
send a pre-information letter to the coordinator or beneficiary concerned:

- formally notifying the intention to terminate and the reasons why and

- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite
the observations it has received, it will confirm the termination and the date it will take effect
(confirmation letter). Otherwise, it will formally notify that the procedure is discontinued.

For beneficiary terminations, the granting authority will — at the end of the procedure — also inform
the coordinator.

The termination will take effect the day after the confirmation notification is sent (or on a later date
specified in the notification; ‘termination date’).

32.3.3 Effects

(a) for GA termination:

The coordinator must — within 60 days from when termination takes effect — submit a
periodic report (for the last open reporting period until termination).

The granting authority will calculate the final grant amount and final payment on the basis
of the report submitted and taking into account the lump sum contributions for activities
implemented before termination takes effect (see Article 22). Partial lump sum contributions
for work packages that were not completed (e.g. due to technical reasons) may exceptionally
be taken into account.

If the grant is terminated for breach of the obligation to submit reports, the coordinator may
not submit any report after termination.

If the granting authority does not receive the report within the deadline, only lump sum
contributions which are included in an approved periodic report will be taken into account (no
contributions if no periodic report was ever approved).

Termination does not affect the granting authority’s right to reduce the grant (see Article 28)
or to impose administrative sanctions (see Article 34).
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The beneficiaries may not claim damages due to termination by the granting authority (see
Article 33).

After termination, the beneficiaries’ obligations (in particular Articles 13 (confidentiality
and security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25
(checks, reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant
reduction) and 42 (assignment of claims)) continue to apply.

(b) for beneficiary termination:

The coordinator must — within 60 days from when termination takes effect — submit:

(i) a report on the distribution of payments to the beneficiary concerned

(ii) a termination report from the beneficiary concerned, for the open reporting period
until termination, containing an overview of the progress of the work

(iii) a request for amendment (see Article 39) with any amendments needed (e.g.
reallocation of the tasks and the estimated budget of the terminated beneficiary;
addition of a new beneficiary to replace the terminated beneficiary; change of
coordinator, etc.).

The granting authority will calculate the amount due to the beneficiary on the basis of the
reports submitted in previous interim payments (i.e. beneficiary’s lump sum contributions for
completed and approved work packages).

Lump sum contributions for ongoing/not yet completed work packages will have to be included
in the periodic report for the next reporting periods when those work packages have been
completed.

If the granting authority does not receive the report on the distribution of payments within the
deadline, it will consider that:

- the coordinator did not distribute any payment to the beneficiary concerned and that

- the beneficiary concerned must not repay any amount to the coordinator.

If the request for amendment is accepted by the granting authority, the Agreement is amended
to introduce the necessary changes (see Article 39).

If the request for amendment is rejected by the granting authority (because it calls into question
the decision awarding the grant or breaches the principle of equal treatment of applicants), the
grant may be terminated (see Article 32).

After termination, the concerned beneficiary’s obligations (in particular Articles 13
(confidentiality and security), 16 (IPR), 17 (communication, dissemination and visibility),
21 (reporting), 25 (checks, reviews, audits and investigations), 26 (impact evaluation), 27
(rejections), 28 (grant reduction) and 42 (assignment of claims)) continue to apply.

SECTION 3 OTHER CONSEQUENCES: DAMAGES AND ADMINISTRATIVE
SANCTIONS
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ARTICLE 33 — DAMAGES

33.1 Liability of the granting authority

The granting authority cannot be held liable for any damage caused to the beneficiaries or to third
parties as a consequence of the implementation of the Agreement, including for gross negligence.

The granting authority cannot be held liable for any damage caused by any of the beneficiaries or
other participants involved in the action, as a consequence of the implementation of the Agreement.

33.2 Liability of the beneficiaries

The beneficiaries must compensate the granting authority for any damage it sustains as a result of the
implementation of the action or because the action was not implemented in full compliance with the
Agreement, provided that it was caused by gross negligence or wilful act.

The liability does not extend to indirect or consequential losses or similar damage (such as loss of
profit, loss of revenue or loss of contracts), provided such damage was not caused by wilful act or
by a breach of confidentiality.

ARTICLE 34 — ADMINISTRATIVE SANCTIONS AND OTHER MEASURES

Nothing in this Agreement may be construed as preventing the adoption of administrative sanctions
(i.e. exclusion from EU award procedures and/or financial penalties) or other public law measures,
in addition or as an alternative to the contractual measures provided under this Agreement (see,
for instance, Articles 137 to 148 EU Financial Regulation 2024/2509 and Articles 4 and 7 of
Regulation 2988/9520).

SECTION 4 FORCE MAJEURE

ARTICLE 35 — FORCE MAJEURE

A party prevented by force majeure from fulfilling its obligations under the Agreement cannot be
considered in breach of them.

‘Force majeure’ means any situation or event that:

- prevents either party from fulfilling their obligations under the Agreement

- was unforeseeable, exceptional situation and beyond the parties’ control

- was not due to error or negligence on their part (or on the part of other participants involved
in the action) and

- proves to be inevitable in spite of exercising all due diligence.

Any situation constituting force majeure must be formally notified to the other party without delay,
stating the nature, likely duration and foreseeable effects.

20 Council Regulation (EC, Euratom) No 2988/95 of 18 December 1995 on the protection of the European Communities
financial interests (OJ L 312, 23.12.1995, p. 1).
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The parties must immediately take all the necessary steps to limit any damage due to force majeure
and do their best to resume implementation of the action as soon as possible.

CHAPTER 6 FINAL PROVISIONS

ARTICLE 36 — COMMUNICATION BETWEEN THE PARTIES

36.1 Forms and means of communication — Electronic management

EU grants are managed fully electronically through the EU Funding & Tenders Portal (‘Portal’).

All communications must be made electronically through the Portal in accordance with the Portal
Terms and Conditions and using the forms and templates provided there (except if explicitly instructed
otherwise by the granting authority).

Communications must be made in writing and clearly identify the grant agreement (project number
and acronym).

Communications must be made by persons authorised according to the Portal Terms and Conditions.
For naming the authorised persons, each beneficiary must have designated — before the signature of
this Agreement — a ‘legal entity appointed representative (LEAR)’. The role and tasks of the LEAR
are stipulated in their appointment letter (see Portal Terms and Conditions).

If the electronic exchange system is temporarily unavailable, instructions will be given on the Portal.

36.2 Date of communication

The sending date for communications made through the Portal will be the date and time of sending,
as indicated by the time logs.

The receiving date for communications made through the Portal will be the date and time the
communication is accessed, as indicated by the time logs. Formal notifications that have not been
accessed within 10 days after sending, will be considered to have been accessed (see Portal Terms
and Conditions).

If a communication is exceptionally made on paper (by e-mail or postal service), general principles
apply (i.e. date of sending/receipt). Formal notifications by registered post with proof of delivery will
be considered to have been received either on the delivery date registered by the postal service or the
deadline for collection at the post office.

If the electronic exchange system is temporarily unavailable, the sending party cannot be considered
in breach of its obligation to send a communication within a specified deadline.

36.3 Addresses for communication

The Portal can be accessed via the Europa website.

The address for paper communications to the granting authority (if exceptionally allowed) is the
official mailing address indicated on its website.

For beneficiaries, it is the legal address specified in the Portal Participant Register.
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ARTICLE 37 — INTERPRETATION OF THE AGREEMENT

The provisions in the Data Sheet take precedence over the rest of the Terms and Conditions of the
Agreement.

Annex 5 takes precedence over the Terms and Conditions.

The Terms and Conditions take precedence over the Annexes other than Annex 5.

Annex 2 takes precedence over Annex 1.

ARTICLE 38 — CALCULATION OF PERIODS AND DEADLINES

In accordance with Regulation No 1182/7121, periods expressed in days, months or years are calculated
from the moment the triggering event occurs.

The day during which that event occurs is not considered as falling within the period.

‘Days’ means calendar days, not working days.

ARTICLE 39 — AMENDMENTS

39.1 Conditions

The Agreement may be amended, unless the amendment entails changes to the Agreement which
would call into question the decision awarding the grant or breach the principle of equal treatment
of applicants.

Amendments may be requested by any of the parties.

39.2 Procedure

The party requesting an amendment must submit a request for amendment signed directly in the Portal
Amendment tool.

The coordinator submits and receives requests for amendment on behalf of the beneficiaries (see
Annex 3). If a change of coordinator is requested without its agreement, the submission must be done
by another beneficiary (acting on behalf of the other beneficiaries).

The request for amendment must include:

- the reasons why

- the appropriate supporting documents and

- for a change of coordinator without its agreement: the opinion of the coordinator (or proof that
this opinion has been requested in writing).

The granting authority may request additional information.

21 Regulation (EEC, Euratom) No 1182/71 of the Council of 3 June 1971 determining the rules applicable to periods, dates
and time-limits (OJ L 124, 8/6/1971, p. 1).
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If the party receiving the request agrees, it must sign the amendment in the tool within 45 days of
receiving notification (or any additional information the granting authority has requested). If it does
not agree, it must formally notify its disagreement within the same deadline. The deadline may be
extended, if necessary for the assessment of the request. If no notification is received within the
deadline, the request is considered to have been rejected.

An amendment enters into force on the day of the signature of the receiving party.

An amendment takes effect on the date of entry into force or other date specified in the amendment.

ARTICLE 40 — ACCESSION AND ADDITION OF NEW BENEFICIARIES

40.1 Accession of the beneficiaries mentioned in the Preamble

The beneficiaries which are not coordinator must accede to the grant by signing the accession form
(see Annex 3) directly in the Portal Grant Preparation tool, within 30 days after the entry into force
of the Agreement (see Article 44).

They will assume the rights and obligations under the Agreement with effect from the date of its entry
into force (see Article 44).

If a beneficiary does not accede to the grant within the above deadline, the coordinator must — within
30 days — request an amendment (see Article 39) to terminate the beneficiary and make any changes
necessary to ensure proper implementation of the action. This does not affect the granting authority’s
right to terminate the grant (see Article 32).

40.2 Addition of new beneficiaries

In justified cases, the beneficiaries may request the addition of a new beneficiary.

For this purpose, the coordinator must submit a request for amendment in accordance with Article 39.
It must include an accession form (see Annex 3) signed by the new beneficiary directly in the Portal
Amendment tool.

New beneficiaries will assume the rights and obligations under the Agreement with effect from the
date of their accession specified in the accession form (see Annex 3).

Additions are also possible in mono-beneficiary grants.

ARTICLE 41 — TRANSFER OF THE AGREEMENT

In justified cases, the beneficiary of a mono-beneficiary grant may request the transfer of the grant to
a new beneficiary, provided that this would not call into question the decision awarding the grant or
breach the principle of equal treatment of applicants.

The beneficiary must submit a request for amendment (see Article 39), with

- the reasons why

- the accession form (see Annex 3) signed by the new beneficiary directly in the Portal
Amendment tool and
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- additional supporting documents (if required by the granting authority).

The new beneficiary will assume the rights and obligations under the Agreement with effect from the
date of accession specified in the accession form (see Annex 3).

ARTICLE 42 — ASSIGNMENTS OF CLAIMS FOR PAYMENT AGAINST THE
GRANTING AUTHORITY

The beneficiaries may not assign any of their claims for payment against the granting authority to
any third party, except if expressly approved in writing by the granting authority on the basis of a
reasoned, written request by the coordinator (on behalf of the beneficiary concerned).

If the granting authority has not accepted the assignment or if the terms of it are not observed, the
assignment will have no effect on it.

In no circumstances will an assignment release the beneficiaries from their obligations towards the
granting authority.

ARTICLE 43 — APPLICABLE LAW AND SETTLEMENT OF DISPUTES

43.1 Applicable law

The Agreement is governed by the applicable EU law, supplemented if necessary by the law of
Belgium.

Special rules may apply for beneficiaries which are international organisations (if any; see Data Sheet,
Point 5).

43.2 Dispute settlement

If a dispute concerns the interpretation, application or validity of the Agreement, the parties must bring
action before the EU General Court — or, on appeal, the EU Court of Justice — under Article 272
of the Treaty on the Functioning of the EU (TFEU).

For non-EU beneficiaries (if any), such disputes must be brought before the courts of Brussels,
Belgium — unless an international agreement provides for the enforceability of EU court judgements.

For beneficiaries with arbitration as special dispute settlement forum (if any; see Data Sheet, Point 5),
the dispute will — in the absence of an amicable settlement — be settled in accordance with the Rules
for Arbitration published on the Portal.

If a dispute concerns administrative sanctions, offsetting or an enforceable decision under Article 299
TFEU (see Articles 22 and 34), the beneficiaries must bring action before the General Court — or, on
appeal, the Court of Justice — under Article 263 TFEU.

For grants where the granting authority is an EU executive agency (see Preamble), actions against
offsetting and enforceable decisions must be brought against the European Commission (not against
the granting authority; see also Article 22).

ARTICLE 44 — ENTRY INTO FORCE
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The Agreement will enter into force on the day of signature by the granting authority or the
coordinator, depending on which is later.

SIGNATURES

For the coordinator For the granting authority

[--
TGSMark#signature-932287177_75_210--]

[--
TGSMark#signature-
service_75_210--]

58

Associated with document Ref. Ares(2025)11155519 - 15/12/2025



ANNEX 1

Citizens, Equality, Rights and
Values Programme (CERV)

Description of the action (DoA)

Part A

Part B

Associated with document Ref. Ares(2025)11155519 - 15/12/2025



Project: 101252211 — SPACE — CERV-2025-CHILD

DESCRIPTION OF THE ACTION (PART A)

COVER PAGE

Part A of the Description of the Action (DoA) must be completed directly on the Portal Grant Preparation screens.

PROJECT

Grant Preparation (General Information screen) — Enter the info.

Project number: 101252211

Project name: Supporting Participatory Actions for Children’s Engagement on
interculturalism and democracy

Project acronym: SPACE

Call: CERV-2025-CHILD

Topic: CERV-2025-CHILD

Type of action: CERV-LS

Service: EACEA/B/03

Project starting date: fixed date: 1 February 2026

Project duration: 24 months

TABLE OF CONTENTS

Project summary ......................................................................................................................................................3

List of participants .................................................................................................................................................. 3

List of work packages .............................................................................................................................................4

Staff effort ............................................................................................................................................................. 13

List of deliverables ................................................................................................................................................14

List of milestones (outputs/outcomes) .................................................................................................................. 22

List of critical risks ............................................................................................................................................... 22
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PROJECT SUMMARY

Project summary

Grant Preparation (General Information screen) — Provide an overall description of your project (including context and overall
objectives, planned activities and main achievements, and expected results and impacts (on target groups, change procedures,
capacities, innovation etc)). This summary should give readers a clear idea of what your project is about.

Use the project summary from your proposal.

The project SPACE – “Supporting Participatory Actions for Children’s Engagement on interculturalism and democracy”
is based on a partnership of 4 Italian Municipalities (Reggio Emilia, Parma, Pontedera and Torino), a social enterprise
(PARES) and ICEI (lead partner).
Moreover, the Consortium counts on important supporting entities: the Council of Europe - Intercultural Cities
Programme and 5 Municipalities from Spain and Portugal: Castelló de la Plana, Tenerife, Fuenlabrada, Vila Verde and
Santa Maria de Feira.

The General Objective of the Action is to promote a systematic approach to children's rights at city level by developing
local multi-stakeholder strategies and participatory actions to build more inclusive and equitable cities.
The construction of this process is based on the valorisation of the role of children (especially those from disadvantaged
backgrounds) and their potential with regard to the issues that directly concern them, with a particular focus on policies
and actions promoting diversity and inclusion for children.
This approach is supported by the strengthening of skills and of coordination efforts between local authorities and the
Educational community (schools, educational services, CSOs).
Another level of intervention - functional to the creation of an environment favorable to the promotion of children's
rights - is the development of an awareness-raising campaign designed and implemented by children, to raise awareness
of their role among both technicians and the general public.

3 specific objectives are identified:
1) To improve the capacity of Local authorities, Children and Educational communities in 4 Italian cities to embed a
child rights perspective in local policies and actions
2) To develop, implement and evaluate local strategies on the rights of the child, focusing on children participation and
inclusiveness
3) To strengthen the role of European municipalities as key actors in promoting children's rights in their territories

LIST OF PARTICIPANTS

PARTICIPANTS

Grant Preparation (Beneficiaries screen) — Enter the info.

Number Role Short name Legal name Country PIC

1 COO ICEI ISTITUTO COOPERAZIONE ECONOMICA
INTERNAZIONALE ASSOCIAZIONE

IT 932287177

2 BEN COMUNE DI
PARMA

COMUNE DI PARMA IT 996097754

3 BEN PONTEDERA COMUNE DI PONTEDERA IT 969059780

4 BEN REGGIO EMILIA COMUNE DI REGGIO EMILIA IT 996107939

5 BEN CITTA DI TORINO COMUNE DI TORINO IT 986538792

6 BEN Pares PARES SOCIETA COOPERATIVA IT 893304526
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LIST OF WORK PACKAGES

Work packages

Grant Preparation (Work Packages screen) — Enter the info.

Work
Package No

Work Package name Lead Beneficiary Effort
(Person-
Months)

Start
Month

End
Month

Deliverables

WP1 Management, administration and coordination 1 - ICEI 9.94 1 24 D1.1 – Advisory Committee report
D1.2 – Progress Report

WP2 Capacity building of Local authorities, educational
community and children

1 - ICEI 14.46 2 9 D2.1 – Stakeholders mapping
D2.2 – Analysis of the existing children's
rights policies
D2.3 – Training Handbook

WP3 Design, implementation and evaluation of local
right of the child strategies

6 - Pares 30.51 11 19 D3.1 – Summary the participatory process
D3.2 – Local strategies on children's rights
D3.3 – Report of pilot actions
D3.4 – Manifesto for children participation
in local strategies
D3.5 – Evaluation of the local processes in
the partner cities

WP4 Networking and knowledge sharing 2 - COMUNE DI
PARMA

10.92 9 22 D4.1 – Report of the National event for
Italian Cities
D4.2 – Report of the Youth Camp
D4.3 – Report of study visit

WP5 Communication and dissemination 1 - ICEI 3.93 13 23 D5.1 – Report of the transnational event
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Work package WP1 – Management, administration and coordination

Work Package Number WP1 Lead Beneficiary 1 - ICEI

Work Package Name Management, administration and coordination

Start Month 1 End Month 24

Objectives

WP1, as crosscutting workpackage, is linked and contributes to all 3 specific objectives of the Action.

Description

T1.1 Elaboration of project management procedures
At the start of the project (M1) and on the basis of the procedures of the CERV Programme, ICEI defines the
project procedures, both at activity and administrative level. In particular, the following documents are elaborated:
Administrative Manual; Project Activity plan; Communication plan.

T1.2 Coordination meetings of the Steering Committee
A Kick-off meeting will be carried out in Reggio Emilia in M2 with the participation of representatives of partners
and relevant stakeholders (20 participants). The meeting aims to discuss partners’ roles, present the project procedures
(T1.1), draft a road map for the first year of project implementation, define tasks for internal and external communication
system; share a first proposal for the monitoring and evaluation system. In addition, a special session will be dedicated
to the establishment of the Advisory Committee and the definition of its functioning (T1.3).
In addition to the kick-off meeting, other 3 Coordination meetings (every 6 months, approx. 15 participants in each
meeting) will be organized in Parma (M7), Pontedera (M13) and Pontedera (M19) to provide oversight over the project,
to agree on and provide strategic guidance, and to ensure that the activities align with project expected outcomes.
Participants are representatives of the partners and key-stakeholders (including members of the Advisory Committee
when relevant).
In addition to the 4 face-to-face events, further meetings will be organised online to address specific issues and orientate
key actions of the project.

T1.3 Set up of the Advisory Committee
The Advisory Committee is an informal group designed to support the planning and implementation of the Action.
Members are representatives of LAs, CSOs and representatives from children groups involved in the Action in the 4
partner cities. In particular, representatives of the children’s groups will have a key role in the Advisory Committee
with the aim of integrating their views within the entire project strategy and guiding the planning, implementation and
evaluation of activities (see also section2.4).
In addition, national and international organizations including ANCI - National Association of Italian Municipalities and
the Council of Europe - Intercultural Cities Program (supporting entity) will be invited to participate to provide strategic
guidance. Members will be appointed in the first months of the project and validated during the kick-off meeting (M2).
The Advisory Committee will provide support through online sessions, in which the members are gathered to contribute
to reach the expected objectives and impacts. These meetings will involve specific members of the Committee according
to their competences and sector of intervention.

T1.4 Monitoring and risk management
A Monitoring and risk management plan is produced at the start of the project in order to review indicators, unit of
measurement and sources, timeline, and detail the risk related to the key-activities. In addition to the Final Report required
by the European Commission, n 4 internal reports will be produced by ICEI, based on a structured monitoring system,
including a monitoring matrix, a careful management of risks (and countermeasures), a focus on gender equality and
monitoring activities described in section 2.2.

Work package WP2 – Capacity building of Local authorities, educational community and
children

Work Package Number WP2 Lead Beneficiary 1 - ICEI

Work Package Name Capacity building of Local authorities, educational community and children
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Start Month 2 End Month 9

Objectives

SO1 – To improve the capacity of Local authorities, Children and Educational communities in 4 Italian cities to embed
a child rights perspective in local policies and actions

Description

T2.1 Stakeholders mapping and analysis of the existing children's rights practices and policies in partner Cities
This task will consist of 2 complementary activities:
T2.1.1 Stakeholders mapping
In view of the construction of local participatory processes in the 4 partner cities (Parma, Pontedera, Reggio Emilia and
Torino), a stakeholder mapping will be conducted to identify, analyse and engage the key-actors active in the field of
child rights in each local context (M2-M4).
The mapping will provide a clear picture of the stakeholders involved in the promotion of children’s rights at municipal
level and it represents a crucial step towards building an inclusive and rights-based ecosystem that places the child at
the centre of local governance and policy-making.
The mapping exercise sought to understand the diversity of stakeholders working directly or indirectly with and for
children, and to assess their roles, responsibilities, capacities, and relationships, including municipal services, education
organisations, non-governmental organisations, youth-led associations, cultural institutions, community groups, etc.
Special attention will be given to identifying stakeholders that support children in vulnerable situations, including those
with a migrant background, and children at risk of discrimination and social exclusion.
The process will involve desk research and interviews with stakeholders to co-define their roles and identify synergies
and gaps.

T2.1.2 Analysis of the existing children's rights practices and policies
An in-depth analysis of existing children’s rights policies will be carried out in each city context. The objective will be to
assess how local policies reflect, promote, and implement the principles enshrined in the EU Strategy on the Rights of the
Child and in other relevant strategies, while identifying gaps, best practices and opportunities for policy enhancement.
In line with the 2 thematic areas of the EU Strategy targeted by the Action (n. 1 “Child participation” and n. 2
“Promote inclusive and child-friendly societies”), this exercise aims to support cities in creating inclusive, child-centred
environments and to promote local governance that recognises children as rights-holders and active citizens.

PARES will carry out the study (M4-M6) in each partner city, including the analysis of relevant policy documents,
action plans, legal frameworks, monitoring tools, and evaluation reports. The review will be completed with in-presence
interviews/focus groups with staff of LAs (and other relevant stakeholders) to determine the level of alignment with EU
strategies, the presence of dedicated resources and structures for children’s rights, the priorities to be developed within
the present Action. Moreover, the analysis will incorporate the views of children through the Advisory Committee and
consultative groups that can be activated in each city.
This assessment will provide:
• An important basis for common benchmarks and indicators to be applied in the process of elaboration of rights of the
child strategies (WP3)
• Specific attention to the gender component within existing policies, highlighting differences in priorities and impacts
on male and female children, ensuring a gender perspective in the subsequent activities.

T2.2 Training programme for staff of 4 Italian Municipalities on children’s rights, participation and inclusive policies
A comprehensive capacity-building programme will be developed and delivered in each target city by senior experts to
LAs staff, including political/decision makers and technical level, with the following goals:
• Increase the ability to read each territory and its problems and to involve children for the creation of local policies
• Increase knowledge of existing tools and practices that can strengthen children's rights and integrate them into
municipal policies
• Develop and strengthen attitudes, values and competences to effectively engage children in decision-making processes

The contents of the training modules will be developed with a tailor-made approach. The following training modules
have been pre-identified:

Module #1: Tools and methodologies for youth participation in decision-making processes. The module aims to provide
policymakers and public officials with practical tools to actively involve children in decision-making processes. The
training will cover the following topics: public participation and children’s engagement in public policy, including key
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reference frameworks; institutional tools available at local, national, and European level; facilitation and co-creation
techniques with children. National/European successful case studies will also be examined.

Module #2 – Experiences and platforms to support hybrid participatory processes for local authorities. This module
introduces local authorities to innovative experiences and digital platforms that support hybrid participatory processes,
combining in-person and online engagement. Participants will explore practical examples of how municipalities have
used hybrid tools to broaden citizen participation, especially among children and underrepresented groups. A central case
study is Decidim, an open-source platform developed by the Barcelona City Council to facilitate participatory democracy.

Module #3 – National tools and guidelines on child rights. The main existing tools and regulations will be discussed and
analysed by experts in the field, thus providing a theoretical and practical framework. In particular, the “Generational
Impact Assessment” and the national “Guidelines for the participation of girls and boys” are two of the most interest
tools in the field. This module will provide information on theoretical elements and their practical application within
public administration.

Module #4 – The Intercultural approach to promote inclusive and equal cities. Principles and key elements of the
intercultural approach will be presented, considered as a set of knowledge and skills necessary to design and implement
local policies in the field of child inclusion and equity.

A total of 18 hours of training will be delivered to indicatively 45 staff from the 4 cities (M4-M9).
The choice of participants will also be based on ensuring transversality within the municipality with the involvement of
different departments and sectors. A “situated” approach will be adopted to provide competencies that are designed to
be effectively applied in the everyday work environment.

T2.3 Training programme for CSOs staff on children’s rights and intercultural actions
In complementarity with activities targeting LAs, a capacity-building programme will be delivered to staff of educational
community in the 4 target cities (M5-M8). The selection of organisations will take place in cooperation with the Cities
and based on the stakeholder mapping (T2.1).
The aim of the capacity-building programme is to provide the necessary skills for effective participation in the process
proposed by this Action, thus enabling educational services and organisations to actively participate and contribute to
the subsequent local policy-making phase.
The duration will be approx. 10 hours and indicatively 65 staff of local stakeholders will participate in the training course.
The training will focus on methodologies and tools to ensure an effective bottom-up participation of children in the
process proposed by the Action:

Module #1 - How to build a child-centered educational community
A module designed to help staff understand the significance of establishing themselves as an educational community.
This module will emphasize the importance of utilizing existing tools and adopting new approaches that prioritize child
engagement and participation, making organizations increasingly capable of promoting participatory processes with
children.

Module #2: How to build local children's rights strategies. Theoretical approaches to children's rights strategies at local
level, understanding institutional decision-making processes and creating spaces for child democratic participation

Module #3: How to design and implement equality and inclusive actions for and with children. Different areas of
discrimination of children (gender, geo-cultural origin, age, disability, sexual orientation, religion or belief) and groups
at greatest risk of discrimination (Islamophobia, Afrophobia, antiziganism, homotransnegativity, xenoracism, anti-
Semitism etc.) are analysed. The module will provide skills on how to design actions to support the construction of more
child-inclusive cities.

T2.4 Strengthening the skills of children in the 4 partner cities
The activity will be aimed at young citizens involved in the 4 partner cities, through the realisation of training sessions
based on the non-formal education methodologies, able to provide children with skills in a way that is suited to their
needs.
As mentioned in section 2.1, the process will prioritise inclusivity, ensuring that children from diverse backgrounds
have the opportunity to express their views, share their experiences, and contribute meaningfully to the formulation of
participatory local strategies focusing on the promotion of their rights (WP3). The main goals of the sessions will be
to provide:
• Theoretical concepts on participatory processes involving children: goals, expectations, past experiences, etc.
• Child-led initiatives, inclusive events and communication by and for children: ideas and good practices
• The presentation of ad hoc methodologies (such as the Anti-rumours) to support children in the process proposed by
the Action
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Module 1 - How to practice participatory leadership?
The module will accompany children to recognize their potential for representation, providing tools and suggestions to
be bearers of interests of the groups they belong to, acquiring new techniques and strengthening their ability to initiate
and manage participatory processes. They will share already known practices and experiment with new tools that can
support the exercise of participatory leadership.

Module 2 – The anti-rumours methodology. A specific training session on the Anti-Rumour methodology, based on ICEI
expertise on this methodology, will provide children with skills to design more inclusive and equal communities, based
on the elimination of stereotypes and prejudices that affect children in their everyday context. The training methodology
will use the work on “rumours” as a starting point to address deeper issues related to the causes and consequences of
prejudice and its link to discrimination and exclusion.

Module 3 – “Field visits” by children in their local context. Complementary to the previous training modules, the groups
of children in each city will carry out field visits in their local area, using a "researcher" approach and an intercultural
perspective, in order to better understand the opportunities, challenges and fragilities of existing participation spaces.
The objectives of the activity are:
• Develop and strengthen children's observation and analysis skills to promote a critical approach on issues related to
children’s rights.
• Identify barriers, vulnerabilities and opportunities for improving participation mechanisms in local contexts
• Promote intercultural dialogue between children and local stakeholders

A total of about 105 children will be involved in the skills strengthening programme, for an indicative total of 12 hours
delivered (M7-M9).
Considering their young age, a careful evaluation of the days and times most suitable for facilitating the active
participation of the children will be ensured.

Work package WP3 – Design, implementation and evaluation of local right of the child
strategies

Work Package Number WP3 Lead Beneficiary 6 - Pares

Work Package Name Design, implementation and evaluation of local right of the child strategies

Start Month 11 End Month 19

Objectives

SO2 – To develop, implement and evaluate local strategies on the rights of the child, focusing on children participation
and inclusiveness

Description

T3.1 Building participatory frameworks with local authorities, children and educational community
Specific spaces of dialogue and collaboration between the local authority and children will be defined in each city, with
the establishment/strengthening of local children’s participation mechanisms.
Based on PARES' experience in supporting participatory cooperation frameworks and mechanisms at local level, the
following 2 steps will be implemented in each city (M9-M11):

Step 1 – Identification of the cooperation framework in each city
A concrete framework of participation - on which to engage children in the 4 cities - will be defined through workshops
and meetings with representatives of the Municipalities. Given that the Action operates specifically at local level, the
mechanism identified by the public administrations and children's groups will be, for example, children’s assemblies,
children councils, children participatory budgeting, co-design of collaboration agreements.

Step 2 – Codesign of local participatory processes
Following the identification of the framework of cooperation, 4 participation processes will be defined in the target cities.
For this, technicians of the municipalities, decision-makers and children’s groups will agree on:
i) Objectives to be reached by the participatory process
ii) Activities to be implemented
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iii) Timeline
iv) Methodologies to be applied
v) Stakeholders to be involved

and will produce a Summary of the participatory process in each city (D3.1)
N. 9 online and 4 in-presence meetings will be held by PARES and partner cities to develop the above-mentioned tasks.
These steps will be fundamental for the subsequent phase of elaboration and implementation of local strategies for
children's rights (T3.2 and T3.3), guaranteeing that the entire process planned in WP3 will be based on a participatory
scheme shared and accepted by all the subjects involved.

T3.2 Elaboration of participatory local strategies on children's rights
The participatory framework co-designed in the previous phase (T3.1) will applied in each city to develop local strategies
on the children’s right, with particular reference to the construction of city strategies to promote the two areas of the EU
Strategy targeted by the Action (“Child participation” and “Promote inclusive and child-friendly societies”).
The objective will be to bring the experience and the “voice” of the young citizens to an institutional dimension, building
bridges and alliances with decision makers. In particular, each local strategy will provide:
• Priorities and proposals to be addressed by the local strategies, integrating the point of view of children and the
intercultural approach.
• A set of pilot actions to be implemented by children in each city in the field of diversity and inclusion, supporting the
efforts of LAs in building more inclusive and equal cities for and with children.

The local strategies (M11-M13) will involve LAs, children and the educational community and relevant stakeholders
identified in the design of the participatory frameworks (T3.1). The participatory approach defined in T3.1 will ensure
that children are fully considered as active citizens, recognising their unique perspectives and treating them as key
stakeholders in decisions that affect their lives. Their contributions will be collected during a series of meetings that will
be held with LAs, and other relevant organisations: workshops, public discussions and co-design sessions, all facilitated
in a child-friendly manner to guarantee accessibility and engagement.
At least 12 meetings will be held with LAs, children's groups and relevant stakeholders, with the participation of PARES
experts (from M9 to M11).
Approximately 150 people will be involved in the process, including an estimated 105 children in the 4 cities.
At the end of the process, n. 4 local strategies on children's rights will be produced (D3.2). Each strategy will reflect the
needs, priorities, and aspirations of the children in their community. The resulting strategies will not merely be symbolic:
they are intended to serve as actionable roadmaps that LAs and educational communities can implement in their territory.

T3.3 Child-led pilot actions to promote the role of children in interculturalism and diversity
The strategies co-designed in T3.2 will be implemented by children’s groups and LAs through pilot actions that will be
organized, managed and implemented by children, with the support of local stakeholders (M13-M16).
Among the actions foreseen within the strategies (D3.2), the groups of children and the municipal representatives will
choose approximately 3 pilot actions for each city, to be implemented in the reference areas.
The pilot actions will allow children’s groups to become active protagonists in building more inclusive and intercultural
communities, strengthening their civic participation, thus contributing to the 2 areas of the EU Strategy targeted by the
Action (n. 1 and n. 2).
Through the direct management of activities, children’s groups will be able to express their visions, value diversity,
promote intercultural dialogue, and contribute to making public life more equitable and representative. These experiences
will provide concrete opportunities to develop civic and social skills, foster a sense of belonging, and encourage long-
term engagement.

Approximately 105 children will be protagonists of the implementation of 3 child-led pilot actions in each city, reaching
a high number of citizens, children but also adults (indicatively 5.000 citizens reached).

T3.4 Manifesto for children participation in local strategies
A Manifesto (D3.3) will be produced to promote the involvement of children in the local decision-making process,
providing recommendations to ensure the effective integration of children’s input into local policies, including:
• Guiding principles for children participation
• Tools and forms of participation that can be activated locally
• Communication strategies and inclusive language

The Manifesto will also support local administrations to improve and replicate the piloted actions also after the end of
the project.
To create the Manifesto (M15-M16), which will be a product co-developed with children and above all designed to be
easily read and applied by them, 3 workshops for the collaborative writing will be held. The results of these workshops
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will be used to create a graphic product, easy to disseminate and use, both for decision makers and practitioners, and
for children.

T3.5 Participatory evaluation of the local processes in the partner cities
A participatory evaluation will be conducted across the 4 cities involved in the project, engaging a comprehensive range
of stakeholders to ensure that the process is both inclusive and reflective of diverse perspectives.
This evaluation will be carried out through workshops in each partner city - conducted by PARES - involving not only
institutional actors and professionals, but also the direct participation of children, educators and CSOs. The central aim
of the evaluation will be to critically assess the activities carried out throughout the Action, to identify what aspects
have worked effectively, what challenges have emerged and what areas need to be improved for future initiatives.
This collaborative approach to evaluation will contribute to a deeper understanding of SPACE’s strengths, allowing
stakeholders to build upon successful practices while addressing any gaps related to the promotion of children’s rights
at the local level.

The activity (M17–M19) will also include the development of a comprehensive Child Rights Impact Assessment that will
evaluate how the Action have influenced the promotion of children’s rights. Through the Assessment, local authorities
will be able to identify the long-term implications of their interventions on children’s rights, enabling them to make
informed decisions about future policies and programmes.

Work package WP4 – Networking and knowledge sharing

Work Package Number WP4 Lead Beneficiary 2 - COMUNE DI PARMA

Work Package Name Networking and knowledge sharing

Start Month 9 End Month 22

Objectives

SO3 – To strengthen the role of European municipalities as key actors in promoting children's rights in their territories.

Description

T4.1 National knowledge sharing for Italian Cities
This task will consist of 2 complementary activities:

T4.1.1 National event for Italian Cities
A National event for Italian Cities will be organised in Parma (M17) in synergy with the Italian Intercultural Cities
Network and the “‘Parma European Youth Capital 2027”.
The 2-day event will target political and technical staff of cities, with approx. 25 participants from municipalities and
relevant institutions, including an estimated of 7 Italian cities (in addition to the 4 partner cities).
The event will have the following two main goals:
a) Present the experience and results of the Action, and share lessons learnt among peers.
b) Support the follow-up of the project and the scale-up of its experience to other LAs.

Thematic and peer exchange sessions will be scheduled within the event, as well as the sharing of SPACE project
deliverables.

T4.1.2 Community of Practices among Italian cities
A Community of Practices among the Italian cities will be promoted and will meet regularly (online) (M9-M22) to
exchange learnings, share case studies and best practices as well as failures and challenges related to the involvement
of children in local strategies.
The objective of the Community of Practices will be the exchange and transfer of experience on the topics covered by
the initiative, involving approx. 40 representatives from municipalities in Italy.
The 3 distinctive characteristics of the Community are:
a) A common field of interest and a wide range of on-the-ground experiences
b) The involvement of professionals in participatory discussions and activities, building relationships that can foster
shared learning
c) The identification and sharing of best practices, including a common repertoire of experiences (e.g. the
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The Task will apply a consolidated methodology for the animation of the Community tested by ICEI in EU-funded
initiatives (e.g. the project DiverCities see section 1.3).

T4.2 National Youth Camp in Parma
An important opportunity for knowledge sharing and exchange at national level will also be offered to the children
involved in the project activities.
The Youth Camp will be a 3-days event where 20 children from the 4 target Italian cities meet and work with the
following objectives:
i. Foster the sharing of experiences among children, enabling peer exchange and sharing of practices and ideas
ii. Provide moments of in-depth training on topic such as the participatory processes, the anti-rumours, the inclusive
communication, etc.
iii. Develop contents for the activities with public institutions and for the communication campaign

Experts, speakers and facilitators will be involved so as to ensure adequate expertise for a high-quality event.
More details on the contents and agenda of the Youth camp will be developed based on the feedback collected during the
capacity building phase (WP2) and will include the direct contribution of children, that will provide their suggestions and
proposals in the organisation of the event. Moreover, this activity is based on the experience developed by ICEI and in
particular by the project EPIC_IDEA (see section 3.1): this experience will be valorised and applied in the construction
of the SPACE project's Youth Camp.
The Youth Camp will be held in M17 in Parma, building on the significant synergy with the “Parma European Youth
Capital 2027” both in terms of dissemination of contents and results, and visibility.

T4.3 Knowledge sharing events for European Cities
This task will consist of 3 complementary activities:

4.3.1 Participation in in-presence or online events organized by the Council of Europe and other international bodies
to present the project and its results. In particular, the cooperation with the Intercultural Cities Programme of the
Council of Europe (supporting entity), with more than 150 member cities, will provide an important knowledge-sharing
opportunities within its wide calendar of events targeting member cities, with no cost for the present Action.

4.3.2 Webinars for European municipalities
At least 2 webinars will be organized (M15, M17) to present project activities, results and deliverables to other European
LAs, through the cooperation with the Council of Europe and the 5 supporting cities from Spain and Portugal. The
webinar will provide opportunities for a wide peer-to-peer exchanges among European Cities ensuring:
a) Large dissemination of project results to other European LAs
b) Sharing of knowledge on the topic of children participation and children rights, thus stimulating the debate in other
countries
c) Laying the groundwork for future cooperation among European LAs

4.3.3 Study visit
A study visit for the 5 European supporting cities will be organized in Italy with the aim to visit SPACE good practices,
meet administrators and decision makers from the 4 Italian partner cities in order to share insights of their work in the
Action, strengthen connections and learn from each other’s expertise.
The choice of the city (or cities) that will host the study visit will be based on the most relevant results obtained by
partner cities. The Study Visit (M15) will last 3 days, for a total of 10 participants from the partner and associate cities.

Work package WP5 – Communication and dissemination

Work Package Number WP5 Lead Beneficiary 1 - ICEI

Work Package Name Communication and dissemination

Start Month 13 End Month 23

Objectives

SO2 – To develop, implement and evaluate local strategies on the rights of the child, focusing on children participation
and inclusiveness
SO3 – To strengthen the role of European municipalities as key actors in promoting children's rights in their territories
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Description

T5.1 Child-led communication campaign
The communication campaign will be developed with the goal of raising the awareness about how children can participate
and have a leading role in the future of their cities. Children engaged in the local process will participate to the design
of a communication campaign to promote a positive narrative of diversity and the role of children in building more
inclusive societies.
The approach used will be based on the involvement in the 4 cities of children’s “Editorial teams”, with the aim of
ensuring that children play a real role as protagonists, and not just as megaphones of content developed by adults.
The Editorial teams will be supported by communication experts, and priority will be given to the production of visual
content, particularly images and videos, while maintaining a "light" and ironic communicative approach that will make
the message go viral among children. The key-messages of the communicative content produced by children will be
aimed at enhancing the role of their peers within the elaboration and implementation of local strategies on children's
rights.
The campaign (M13-M18) will be disseminated through social media channels and media-partners and a sponsored
editorial plan will be adopted with the support of an external communication agency. The communication contents
produced by the children’s Editorial teams will have an estimated reach of 30.000 people.

T5.2 High-level transnational dissemination final event in Strasbourg
A transnational event will be held in Strasbourg to share project results and insights with relevant transnational
stakeholders, including the European Commission, the Council of Europe, LAs and international organisations. A total
of 30 participants are expected in the event.
During the meeting, partners will present to international stakeholders:
• The overall process developed by the Action
• The key documents and deliverables produced
• The possibility of replicating and incorporating the results of the Action in other countries and at transnational level.

The event will also include peer-to-peer discussion sessions, facilitated by experts and with the presence of the
Intercultural Cities Programme, to foster cross border cooperation and the integration of SPACE results into future
interventions in the European cities attending the meeting.
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STAFF EFFORT

Staff effort per participant

Grant Preparation (Work packages - Effort screen) — Enter the info.

Participant WP1 WP2 WP3 WP4 WP5 Total Person-Months

1 - ICEI 8.70 9.13 8.55 7.85 2.46 36.69

2 - COMUNE DI PARMA 0.25 0.25 0.55 1.10 0.25 2.40

3 - PONTEDERA 0.20 1.15 2.37 0.20 0.20 4.12

4 - REGGIO EMILIA 0.33 1.25 2.17 1.04 0.30 5.09

5 - CITTA DI TORINO 0.23 0.45 1.10 0.23 0.22 2.23

6 - Pares 0.23 2.23 15.77 0.50 0.50 19.23

Total Person-Months 9.94 14.46 30.51 10.92 3.93 69.76
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LIST OF DELIVERABLES

Deliverables

Grant Preparation (Deliverables screen) — Enter the info.

The labels used mean:

Public — fully open (  automatically posted online)
Sensitive — limited under the conditions of the Grant Agreement
EU classified —RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-SECRET under Decision 2015/444

Deliverable
No

Deliverable Name Work
Package
No

Lead Beneficiary Type Dissemination Level Due Date
(month)

D1.1 Advisory Committee report WP1 1 - ICEI R — Document, report PU - Public 24

D1.2 Progress Report WP1 1 - ICEI R — Document, report PU - Public 13

D2.1 Stakeholders mapping WP2 6 - Pares R — Document, report PU - Public 4

D2.2 Analysis of the existing children's rights
policies

WP2 6 - Pares R — Document, report PU - Public 6

D2.3 Training Handbook WP2 1 - ICEI R — Document, report PU - Public 9

D3.1 Summary the participatory process WP3 6 - Pares R — Document, report PU - Public 11

D3.2 Local strategies on children's rights WP3 6 - Pares R — Document, report PU - Public 13

D3.3 Report of pilot actions WP3 1 - ICEI R — Document, report PU - Public 16

D3.4 Manifesto for children participation in local
strategies

WP3 6 - Pares R — Document, report PU - Public 16

D3.5 Evaluation of the local processes in the
partner cities

WP3 6 - Pares R — Document, report PU - Public 19

D4.1 Report of the National event for Italian Cities WP4 1 - ICEI R — Document, report PU - Public 17

D4.2 Report of the Youth Camp WP4 1 - ICEI R — Document, report PU - Public 17

D4.3 Report of study visit WP4 1 - ICEI R — Document, report PU - Public 15
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Deliverables

Grant Preparation (Deliverables screen) — Enter the info.

The labels used mean:

Public — fully open (  automatically posted online)
Sensitive — limited under the conditions of the Grant Agreement
EU classified —RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-SECRET under Decision 2015/444

Deliverable
No

Deliverable Name Work
Package
No

Lead Beneficiary Type Dissemination Level Due Date
(month)

D5.1 Report of the transnational event WP5 1 - ICEI R — Document, report PU - Public 23
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Deliverable D1.1 – Advisory Committee report

Deliverable Number D1.1 Lead Beneficiary 1 - ICEI

Deliverable Name Advisory Committee report

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 24 Work Package No WP1

Description

Report of the activities of the Advisory Committee, with a focus on the role of children in the strategic orientation.
Digital, EN.
Members of the Advisory Committee are representatives of LAs, CSOs, relevant stakeholders and representatives from
children groups involved in the Action in the 4 partner cities.
The Advisory Committee will provide support through online sessions, in which the members are gathered to contribute
to reach the expected objectives and impacts. These meetings will involve specific members of the Committee according
to their competences and sector of intervention.

Deliverable D1.2 – Progress Report

Deliverable Number D1.2 Lead Beneficiary 1 - ICEI

Deliverable Name Progress Report

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 13 Work Package No WP1

Description

Progress report to assess the implementation of the project.
The report will provide information on the progress of activities, results achieved, deviations from the initial forecast
and any critical issues.
It will also provide quantitative data and qualitative assessments on the implementation of the Action, including the role
of individual partners and key stakeholders involved.

Deliverable D2.1 – Stakeholders mapping

Deliverable Number D2.1 Lead Beneficiary 6 - Pares

Deliverable Name Stakeholders mapping

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 4 Work Package No WP2

Description

Mapping of the contexts and key-stakeholders in 4 Italian cities. IT, digital.
A stakeholder mapping will be conducted by PARES to identify, analyse and engage the key-actors active in the field
of child rights in each local context (4 municipalities).
The mapping exercise sought to understand the diversity of stakeholders working directly or indirectly with and for
children, and to assess their roles, responsibilities, capacities, and relationships, including municipal services, education
organisations, non-governmental organisations, youth-led associations, cultural institutions, community groups, etc
The process will involve desk research and interviews with stakeholders to co-define their roles and identify synergies
and gaps.
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Deliverable D2.2 – Analysis of the existing children's rights policies

Deliverable Number D2.2 Lead Beneficiary 6 - Pares

Deliverable Name Analysis of the existing children's rights policies

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 6 Work Package No WP2

Description

Analysis carried out in 4 Italian cities. IT, digital.
PARES will carry out the study in each partner city, including the analysis of relevant policy documents, action plans,
legal frameworks, monitoring tools, and evaluation reports. The review will be completed with in-presence interviews/
focus groups with staff of LAs (and other relevant stakeholders) to determine the level of alignment with EU strategies,
the presence of dedicated resources and structures for children’s rights, the priorities to be developed within the present
Action.
This assessment will provide:
• An important basis for common benchmarks and indicators to be applied in the process of elaboration of rights of the
child strategies (WP3)
• Specific attention to the gender component within existing policies, highlighting differences in priorities and impacts
on male and female children, ensuring a gender perspective in the subsequent activities.

Deliverable D2.3 – Training Handbook

Deliverable Number D2.3 Lead Beneficiary 1 - ICEI

Deliverable Name Training Handbook

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 9 Work Package No WP2

Description

Handbook for policymakers and educational community. IT and EN, digital.
The handbook will provide training contents based on the capacity-building programme developed and delivered to LAs
personnel and staff of educational community in the 4 target cities.
Indicatively, the following modules will be developed in the Handbook:

For Local Authorities:
Module #1: Tools and methodologies for youth participation in decision-making processes
Module #2 – Experiences and platforms to support hybrid participatory processes for local authorities
Module #3 – National tools and guidelines on child rights
Module #4 – The Intercultural approach to promote inclusive and equal cities.

For Educating communities:
Module #1 - How to build a child-centered educational community
Module #2: How to build local children's rights strategies
Module #3: How to design and implement equality and inclusive actions for and with children.

Deliverable D3.1 – Summary the participatory process

Deliverable Number D3.1 Lead Beneficiary 6 - Pares

Deliverable Name Summary the participatory process

Type R — Document, report Dissemination Level PU - Public
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Due Date (month) 11 Work Package No WP3

Description

n. 4 Summaries presenting participatory local processes. IT, digital (150 participants).
Specific spaces of dialogue and collaboration between the local authority and children will be defined in each city, with
the establishment/strengthening of local children’s participation mechanisms. The following 2 steps will be implemented
in each city:
Step 1 – Identification of the cooperation framework in each city
Step 2 – Codesign of local participatory processes

N. 9 online and 4 in-presence meetings will be held by PARES and partner cities to develop the above-mentioned tasks.
The process carried out in each city will be described and presented in the present deliverable.

Deliverable D3.2 – Local strategies on children's rights

Deliverable Number D3.2 Lead Beneficiary 6 - Pares

Deliverable Name Local strategies on children's rights

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 13 Work Package No WP3

Description

n. 4 local strategies elaborated. IT, EN, digital

The objective of this activity will be to bring the experience and the “voice” of the young citizens to an institutional
dimension, building bridges and alliances with decision makers. In particular, each local strategy will provide:
• Priorities and proposals to be addressed by the local strategies, integrating the point of view of children and the
intercultural approach.
• A set of pilot actions to be implemented by children in each city in the field of diversity and inclusion, supporting the
efforts of LAs in building more inclusive and equal cities for and with children.
At least 12 meetings will be held with LAs, children's groups and relevant stakeholders, with the participation of PARES
experts.
Approximately 150 people will be involved in the process, including an estimated 105 children in the 4 cities.
At the end of the process, n. 4 local strategies on children's rights will be produced. Each strategy will reflect the needs,
priorities, and aspirations of the children in their community.

Deliverable D3.3 – Report of pilot actions

Deliverable Number D3.3 Lead Beneficiary 1 - ICEI

Deliverable Name Report of pilot actions

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 16 Work Package No WP3

Description

Report of pilot actions implemented. IT, digital (105 children involved, approx. 5.000 citizens reached).
The strategies co-designed in T3.2 will be implemented by children’s groups and LAs through pilot actions that will be
organized, managed and implemented by children, with the support of local stakeholders.
The groups of children and the municipal representatives will choose approximately 3 pilot actions for each city, to be
implemented in the reference areas.
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Approximately 105 children will be protagonists of the implementation of 3 child-led pilot actions in each city, reaching
a high number of citizens, children but also adults (indicatively 5.000 citizens reached).

Deliverable D3.4 – Manifesto for children participation in local strategies

Deliverable Number D3.4 Lead Beneficiary 6 - Pares

Deliverable Name Manifesto for children participation in local strategies

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 16 Work Package No WP3

Description

Manifesto on children participation in local strategies. IT and EN, digital.
A Manifesto will be produced to promote the involvement of children in the local decision-making process, providing
recommendations to ensure the effective integration of children’s input into local policies, including:
• Guiding principles for children participation
• Tools and forms of participation that can be activated locally
• Communication strategies and inclusive language

To create the Manifesto, which will be a product co-developed with children and above all designed to be easily read
and applied by them, 3 workshops for the collaborative writing will be held. The results of these workshops will be used
to create a graphic product, easy to disseminate and use, both for decision makers and practitioners, and for children.

Deliverable D3.5 – Evaluation of the local processes in the partner cities

Deliverable Number D3.5 Lead Beneficiary 6 - Pares

Deliverable Name Evaluation of the local processes in the partner cities

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 19 Work Package No WP3

Description

Evaluation report of the process. IT and EN, digital.
A participatory evaluation will be conducted across the 4 cities involved in the project, engaging a comprehensive range
of stakeholders to ensure that the process is both inclusive and reflective of diverse perspectives.
This evaluation will be carried out through workshops in each partner city - conducted by PARES - involving not only
institutional actors and professionals, but also the direct participation of children, educators and CSOs.
The central aim of the evaluation will be to critically assess the activities carried out throughout the Action, to identify
what aspects have worked effectively, what challenges have emerged and what areas need to be improved for future
initiatives

Deliverable D4.1 – Report of the National event for Italian Cities

Deliverable Number D4.1 Lead Beneficiary 1 - ICEI

Deliverable Name Report of the National event for Italian Cities

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 17 Work Package No WP4

Description
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Report of the national event for Italian municipalities. EN, digital (25 participants from municipalities and relevant
institutions).
A National event for Italian Cities will be organised in Parma in synergy with the Italian Intercultural Cities Network
and the “‘Parma European Youth Capital 2027”.
The 2-day event will target political and technical staff of cities, with approx. 25 participants from municipalities and
relevant institutions, including an estimated of 7 Italian cities (in addition to the 4 partner cities).
The event will have the following two main goals:
a) Present the experience and results of the Action, and share lessons learnt among peers.
b) Support the follow-up of the project and the scale-up of its experience to other LAs.

Deliverable D4.2 – Report of the Youth Camp

Deliverable Number D4.2 Lead Beneficiary 1 - ICEI

Deliverable Name Report of the Youth Camp

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 17 Work Package No WP4

Description

Report of the Youth Camp. EN, digital (20 children from the 4 target Italian cities).

The Youth Camp will be a 3-days event where 20 children from the 4 target Italian cities meet and work with the
following objectives:
i. Foster the sharing of experiences among children, enabling peer exchange and sharing of practices and ideas
ii. Provide moments of in-depth training on topic such as the participatory processes, the anti-rumours, the inclusive
communication, etc.
iii. Develop contents for the activities with public institutions and for the communication campaign

The Youth Camp will be held in M17 in Parma, building on the significant synergy with the “Parma European Youth
Capital 2027” both in terms of dissemination of contents and results, and visibility.

Deliverable D4.3 – Report of study visit

Deliverable Number D4.3 Lead Beneficiary 1 - ICEI

Deliverable Name Report of study visit

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 15 Work Package No WP4

Description

Report of the Study visit. EN, digital (10 participants from the partner and associate cities).
A study visit for the 5 European supporting cities will be organized in Italy with the aim to visit SPACE good practices,
meet administrators and decision makers from the 4 Italian partner cities in order to share insights of their work in the
Action, strengthen connections and learn from each other’s expertise.
The choice of the city (or cities) that will host the study visit will be based on the most relevant results obtained by
partner cities. The Study Visit will last 3 days, for a total of 10 participants from the partner and associate cities.

Deliverable D5.1 – Report of the transnational event

Deliverable Number D5.1 Lead Beneficiary 1 - ICEI
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Deliverable Name Report of the transnational event

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 23 Work Package No WP5

Description

Report of the transnational event held in Strasbourg. EN, digital (30 participants).
A transnational event will be held in Strasbourg to share project results and insights with relevant transnational
stakeholders, including the European Commission, the Council of Europe, LAs and international organisations. A total
of 30 participants are expected in the event.
During the meeting, partners will present to international stakeholders:
• The overall process developed by the Action
• The key documents and deliverables produced
• The possibility of replicating and incorporating the results of the Action in other countries and at transnational level.
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LIST OF MILESTONES

Milestones

Grant Preparation (Milestones screen) — Enter the info.

Milestone
No

Milestone Name Work Package No Lead Beneficiary Means of Verification Due Date
(month)

1 Kick-off of the Action WP1 1 - ICEI List of presence and report of the meeting. 2

2 Capacity building process concluded WP2 1 - ICEI Evidence of training activities carried out (list of
presence, report of trainers, etc)

9

3 Local strategies on children's rights
elaborated

WP3 6 - Pares Evidence of the processes carried out in the 4
cities: activity report for T4.1 and D4.1

13

4 Child-led pilot actions concluded WP3 1 - ICEI Evidence of the processes carried out in the 4
cities: report of pilot actions, D4.2

16

5 Community of Practices WP4 1 - ICEI Report of the meetings of the Community. 9

6 Youth-led communication campaign WP5 1 - ICEI Communication material produced by children’s
“Editorial teams”

18

LIST OF CRITICAL RISKS

Critical risks & risk management strategy

Grant Preparation (Critical Risks screen) — Enter the info.

Risk
number

Description Work Package
No(s)

Proposed Mitigation Measures

1 Deadlock situations or limitation caused by
health or social emergencies Impact: Medium-high
Probability: Medium-low

WP1, WP4, WP5,
WP2, WP3

Scenario-specific response plans with updated indications will be elaborated by the
Consortium in order to ensure the implementation of project activities. These plans will
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Critical risks & risk management strategy

Grant Preparation (Critical Risks screen) — Enter the info.

Risk
number

Description Work Package
No(s)

Proposed Mitigation Measures

provide indications on the mitigation measures for each activity, including the re-planning
of in-presence activities such as mobilities and public consultations.

2 Weak engagement of children in project activities,
with particular attention of those with disadvantaged
backgrounds Impact: High Probability: Medium-
low

WP1, WP4, WP5,
WP2, WP3

The project approach includes a specific child participation strategy based on 3 pillars:
• The key role of LAs and local stakeholders already working with children in their daily
activities
• The existing capillary cooperation between LAs and local groups (informal groups,
associations, services, etc.) will ensure the direct involvement of children from different
backgrounds.
• A solid engagement strategy, focusing on the participation of children in all phases of the
Action, including the strategic level (Advisory Committee) and communication (WP5).

3 Gender gap due to limited involvement of girls in
the child participation process due to exclusionary
attitudes Probability: medium Impact: medium-high

WP5, WP2, WP3 The initiative has already designed the activities according to a gender-sensitive approach.
In addition, the Project will adopt the Gender Impact Assessment approach promoted by the
European Institute for Gender Equality (included in the initiative's monitoring system), which
will ensure a strong focus on gender equality and the empowerment of girl beneficiaries in
the planning and implementation of all activities.

4 Delays caused by LAs bureaucracy that slow down
the implementation of the project. Probability:
medium Impact: medium-high

WP1, WP4, WP5,
WP2, WP3

ICEI will ensure a continuous technical support to LAs and Administrative and Financial
guidelines will be provided at the beginning of each Action. Moreover, the Administration
officers of ICEI will provide support to stakeholders/services involved in the activities to
ensure a smooth financial management.

5 Political change in municipalities unwilling to
support local child rights policies Impact: Medium-
high Probability: Medium-low

WP2, WP3 ICEI will ensure a continuous cooperation with public authorities with a 2-fold strategy:
• LAs have been directly involved in the Action as partners and their commitment will be
supported by the participation in the Italian Intercultural Cities network, of which ICEI is
the coordinator.
• the Action will liaise with senior staff to establish relationships that go beyond the political/
electoral level, ensuring continuity to the cooperation

6 Weak capacity of partner municipalities to support
children’s real influence on inclusiveness and equity
issues Probability: Medium Impact: High

WP2, WP3 The choice of the LAs has been made on the basis of an analysis of the interest and willingness
of the local administrations to guarantee proper support for the project activities and the
work carried out by the children’s groups. Moreover, the participation of the municipalities in
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Grant Preparation (Critical Risks screen) — Enter the info.

Risk
number

Description Work Package
No(s)

Proposed Mitigation Measures

the Italian network of Intercultural Cities will guarantee an important political and technical
commitment in the medium term.

7 Lack of harmonisation in bottom-up methodologies
used in the different cities Impact: Medium-high
Probability: Low

WP2, WP3 A strong cooperation is included in project strategy through the creation of a specific
management structures, from the strategic to the operational level (see section 2.4). These
structures provide a clear framework for the follow-up of project methodology. Moreover,
PARES will provide ad hoc assistance and support to solve specific issues and difficulties.

8 Difficult cooperation between LAs and local
stakeholders Impact: Medium-High Probability:
Medium-Low

WP2, WP3 A specific strategy to promote multi-stakeholder cooperation is embed in the Action and will
support through direct project activities planned in WP2 and WP3.

9 Difficult communication and cooperation within the
Consortium. Impact: High Probability: Low

WP1, WP4, WP5,
WP2, WP3

In addition to structurers mentioned in section 2.4, ICEI will organise online coordination
meetings (bilateral/multi-lateral) to support partners and facilitate internal communication.
Ad hoc meetings will be organized with partners facing specific difficulties.

10 Difficult financial management of the Action
Impact: Medium Probability: Medium-low

WP1, WP4, WP5,
WP2, WP3

Support measures have been included in project financial management (section 2.6).
Moreover, ICEI will be in charge of providing ad hoc assistance to each partner, including
trainings and technical support.

11 Changes of key-project staff with negative impact
on the implementation of project activities Impact:
Medium Probability: Medium

WP1, WP4, WP5,
WP2, WP3

As listed in section 2.3, each partner involves at least 3 senior staff in the Action. Moreover,
activities will be extended to other technical staff, ensuring that the partners will involve a
good number of internal personnel, facilitating the quick replacement of staff, if needed.
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1. RELEVANCE 

1.1 Background and general objectives 

Background and general objectives 

Describe the background and rationale of the project. 

How is the project relevant to the scope of the call? How does the project address the general objectives of the call? 
What is the project’s contribution to the priorities of the call? 

Which target groups will be supported/assisted by/in the project. Why have you chosen to focus on them? 
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Background of the project 
 

The project SPACE - Supporting Participatory Actions for Children’s Engagement on 
interculturalism and democracy builds on the cooperation among European cities established within 
the framework of the Council of Europe's Intercultural Cities Programme. 
The Action is based on a partnership of 4 Italian Municipalities (Reggio Emilia, Parma, Pontedera and 
Torino), a social enterprise (PARES) with a relevant experience in supporting participatory processes 
with LAs, and ICEI (lead partner), that is also the coordinator of the Italian network of Intercultural Cities. 
Moreover, the Consortium can count on the presence of important European supporting entities, 
including the Council of Europe - Intercultural Cities Programme and 5 Municipalities from Spain and 
Portugal (Castelló de la Plana, Tenerife, Fuenlabrada, Vila Verde and Santa Maria de Feira). 
 

Consequently, a total of 9 Municipalities from 3 European countries will be directly involved in the 
Action, 4 as partner organisations and 5 as supporting entities (letters of support are attached). 
 

In addition, the Intercultural Cities Programme of the Council of Europe will play an important role in 
facilitating the exchange of good practices with other 25 European Cities and in the dissemination and 
sustainability of the results to its international network (over 150 member cities). 
 

Project relevance   
 

The General Objective of the Action is to promote a systematic approach to children's rights at city level 
by developing local multi-stakeholder strategies and participatory actions to build more inclusive and 
equitable cities. 
In particular, the Action aims to create a lasting and integrated mechanism within public administrations 
to ensure the implementation of the EU Strategy on the Rights of the Child within local policies, with 
particular reference to two areas of the Strategy: the first one, “Empower children to be active citizens 
and members of democratic societies”, and the n. 2 “Promote inclusive and child-friendly societies”. 
 

The construction of this process will be based on the valorisation of the role of children (especially those 
from disadvantaged backgrounds) and their potential with regard to the issues that directly concern 
them, with a particular focus on policies and actions promoting diversity and inclusion for children. 
This approach will be supported by the strengthening of skills and of coordination efforts at territorial 
level between local authorities and the so-called Educational community (schools, educational services, 
civil society organisations). 
Another level of intervention - functional to the creation of an environment favorable to the promotion of 
children's rights - is the development of an awareness-raising campaign designed and implemented by 
children, to raise awareness of their role among both technicians and the general public. 
 

Considering its objective and intervention logic, the project SPACE clearly contributes to the overall 
scope of the call CERV-2025-CHILD and to its Priority n. 3 “Embedding a rights of the child perspective 
in actions at national and local level” by creating the conditions for a long-term integration of the rights of 
the child perspective in local policy-making and public interventions, ensuring a systematic approach 
with the involvement of key-local stakeholders. 
Moreover, the Action will directly contribute to several expected impacts of the call CERV-2025-CHILD, 
as further explained in section 3.1. 
 

In particular, this proposal seeks to develop strategies on the rights of the child based on four 
fundamental pillars: 

i. Working at the local level, as the level closest to citizens (and especially children) 
ii. The definition of multi-stakeholder structured cooperation, involving key players in each territory 
iii. The promotion of local policies based on real child participation, with particular reference to children 

with disadvantaged backgrounds (thematic area n. 1 of the EU Strategy on the Rights of the Child) 
iv. The focus on the promotion of Equality and inclusion for and with children (thematic area n. 2 of the 

EU Strategy), thus creating the conditions for building more inclusive and intercultural cities 
 

Through the proposed approach, the Action demonstrates significant relevance in directly contributing to 
the ‘on the ground’ implementation of the following policies and initiatives: 

• The EU strategy on the rights of the child, in particular its thematic area n. 1 (“Empower children to 
be active citizens and members of democratic societies”) and thematic area n. 2 (“Promote 
inclusive and child-friendly societies”). 

• The “Charter of Fundamental Rights in the EU”, including its article 24 “The right of the child” 
mentioning that “They may express their views freely. Such views shall be taken into consideration 
on matters which concern them in accordance with their age and maturity” 

• The United Nations Convention on the rights of the child, in particular its articles 12, 29 and 31  

• The report “Our Europe, Our Rights, Our Future”, and two overall recommendations focusing on the 
“Equal treatment for all children with particular attention to children in vulnerable situations” and the 
“Children’s participation in decision making” 

• The “Commission Recommendation on integrated on developing and strengthening integrated child 
protection systems in the best interests of the child”, the priorities of the “UN Committee on the 
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Rights of the Child” and the Article 3(3) of the Treaty on European Union, to which the strategy 
proposed by the SPACE project refers in a structured and comprehensive manner. 

 

In addition, SPACE supports the implementation of relevant other EU strategies and initiatives, such as: 

• The “European Democracy Action Plan”, in particular in the priority “Promoting democratic 
engagement and active participation beyond elections” (art. 2.4) and its goals, such as “involving 
citizens in policy- and decision-making enhances democratic legitimacy and trust”. 

• The “EU Citizenship Report”, in particular the priorities: “Increase citizens’ involvement at all stages 
of the democratic process” (par 7.2.2) and “Empowering citizens’ participation in the democratic 
process” with a specific attention to “the need encourage young people to become active citizens, 
agents of solidarity and positive change for communities across Europe”. 

• The “Commission Recommendation on promoting the engagement and effective participation of 
citizens and civil society organisations in public policy-making processes”, that highlights the 
importance of “inclusive and effective engagement of public authorities with citizens, civil society 
organisations […] in their public policy-making processes (3)”, the need to “encourage the 
participation of children and young people in democratic life in the Union (16)”. 

• The EU Youth Dialogue tool, that will be included in the capacity building of youth workers and 
youth activities to coordinate effort in encouraging democratic participation of young people 

• The European Citizens’ Initiative (ECI) which will be included among the useful tools to give voice 
and visibility to young activists in the 4 countries 

• Finally, SPACE integrates a gender-sensitive approach and will contribute to the inclusion of the 
Gender as a cross-cutting topic in local policies and children’s involvement, thus contributing to the 
implementation on the ground of the “Gender Equality Strategy (2020-2025)”. For this, the 
“General model of gender impact assessment” elaborated by the European Institute for Gender 
Equality will be applied in the present proposal (for more information see section 2.1 and 5.1). 

 

The following 3 target groups are identified by the Action:  
 

• Children – with particular reference to the 12-17 age group. 
The decision to focus the intervention on this age group is due to the need to provide proposals and 
support according to the specific needs of this age group. This element will be addressed during the 
training phase (WP2) to provide staff of LAs and stakeholders with appropriate guidance. 
The project will focus on including children with disadvantaged backgrounds among its target 
beneficiaries. They are at a disadvantage compared to their peers because they face one or more 
of the situations and obstacles related to their gender, socio-economic situation, education, physical 
or mental (dis)abilities, religion, ethnicity, etc.  
The Action has chosen to focus on disadvantaged backgrounds rather than marginalised groups for 
two complementary reasons: it helps to look at the specific situations of individuals who may belong 
to more marginalised groups from an intersectional perspective; and because it allows for more 
nuance in different contexts where different groups may have different levels of inclusion in society. 
Children’s perspectives, especially the ones with fewer opportunities, will be included in the project’s 
activities to value their inputs based on the principle “nothing about us without us" (see section 2.1) 
Children will be selected and involved, first and foremost, through youth spaces, schools and 
informal groups, which are considered the "gateway" within the initiative's activities. This will make it 
possible to reach the children by enhancing the relationships and dynamics that already exist in 
each local context, in which children move on a daily basis. For this, the cooperation already 
established with LAs (Cities) will be a key-element to support the involvement of this target group in 
project’s short- and long-term strategy. 
 

• Municipalities, chosen as a key target group because of their responsibility for implementing 
effective local policies based on the rights of the child approach - the main objective of this Action - 
and at the same time because of their role in promoting cooperation with children and the 
educational community in their territory. Moreover, this choice is justified because, as shown in the 
needs assessment (section 1.2), cities face institutional, practical and capacity gaps in relation to 
the specific themes of the Action. On the other hand, as institutions closer to the citizens, local 
authorities are in a position to develop targeted and effective policies and to apply and concretise 
"on the ground" the general guidelines provided by national and transnational authorities. 
The proposal directly involves 4 partner cities that are active members of the Italian Network of 
Intercultural Cities: Reggio Emilia, Parma, Pontedera and Torino.  
It is important to note that the Consortium was built including cities with similar situations, priorities 
and problems to facilitate the exchange of experiences and the development of easily shared tools. 
In addition, 3 Spanish cities (Castelló de la Plana, Tenerife and Fuenlabrada) and 2 Portugues 
cities (Vila Verde and Santa Maria de Feira) will participate in the initiative to gain direct 
knowledge and to participate in peer-to-peer mentoring and capacity building. 
Finally, other 25 European cities, involved thought the Intercultural Cities Programme of the Council 
of Europe, will be reached by the Action, as further explained in section 1.3. 
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• Educational community (schools, educational services, civil society organisations) working in the 
4 Italian targeted cities, offering formal and non-formal education services to children. The role of 
the Educational community is widely recognized and, in addition to providing knowledge and skills 
to teachers, youth workers and educators, the proposal will promote the networking of the 
experiences of the organisations involved, fostering the widespread sharing of know-how, good 
practices and innovative methodologies on the Rights of the Child approach. 
Organisations will be selected by partner public administrations: in this regard, each partner city will 
define clear ways of collaboration with relevant organisations, thus ensuring a high level of 
engagement and participation. They will be chosen on the basis of the following criteria: i) Capacity 
to mobilize and support the target group “Children with disadvantaged backgrounds”; ii) Experience 
in the use of effective education methodologies; iii) Willingness to participate in the entire proposed 
process; iv) Adequate gender balance among the staff involved in the Action 

 

1.2 Needs analysis and specific objectives 

Needs analysis and specific objectives (n/a for Programme Contact Points) 
Provide a needs assessment. A need is a gap between what is and what should/ would be helpful or useful.  
The needs assessment should be your starting point. Specify what needs will be addressed and how they have been 
identified. It should be specific and focus on the actual needs of the target group. It should include relevant, reliable 
data and, a robust analysis clearly demonstrating the need for the action (therefore, avoid references to generic 
statements and information about the problems and needs of the target group). The needs assessment should 
incorporate gender equality issues and non-discrimination considerations that identify the differences between and 
among women and men, girls and boys, in terms of their relative position in society and the distribution of resources, 
opportunities, constraints and power in a given context. The data supporting the needs assessment should be 
dissaggregated by sex, as well as age or disability, whenever possible.  You can refer to existing research, studies 
and previous projects that already demonstrate the need for action.  
If your project is supported by a public authority, annex the Letter of support. 

The project SPACE builds its intervention on specific assessments carried out by ICEI in 2024 and 
2025, which complements data from international sources, providing a unique picture, with particular 
focus on the needs of children (target group 1) and Local authorities (target group 2). 
 

Assessment #1 – Needs of Children 
In May 2024, ICEI conducted a survey in the framework of the project Evolving Futures – funded by the 
EU Parliament - to gather young people's and children’s opinions about civic participation, and their 
relationship with institutions. The survey collected 241 responses across Italy. 
In response to the question, “What motivates you to participate in collective action?” 86.3% of 
respondents identified the protection of fundamental rights, while 67.6% indicated the fight against 
discrimination. These findings underscore a pronounced engagement among young people on topics 
that reflect the objectives of the EU Strategy on the Rights of the Child and the Charter of Fundamental 
Rights of the European Union. 
This finding is consistent with the Eurobarometer “Youth and Democracy”1 (2024), which shows that 
28% of young Italians and 30% of European youth expect the EU to prioritize human rights, democracy, 
and shared European values. Another significant finding from ICEI’s survey indicates that 36.9% of 
respondents and 54.4% answered “a lot” and “very much,” respectively, when asked whether young 
people should be involved in decision-making processes. However, a concerning 50.6% expressed the 
view that the European Union takes little or no account of their needs and opinions. 
These insights are further corroborated by the Rapporto Giovani2 (Youth Report), which revealed that 
77% of Italians aged 14 to 25 believe that politics pays insufficient attention to their concerns. 
 

The sense of detachment that children feel towards politics and institutions is further substantiated by 
ICEI’s recent study, The Voice of Young People: Inclusion and Participation for the Future3 (February 
2025) in the framework of the project EPIC_IDEA Empowering youth Participation for Inclusive and 
plural Communities funded by the CERV Programme. This analysis focused on individuals aged 15–29 
in Italy, Spain and Portugal. Across the 3 countries (also targeted by the present Action) the findings 
reveal a marked disconnection between children and institutional structures: 
i) A considerable proportion of respondents reported feeling excluded from decision-making 

processes: 46.2% in Spain, 32.7% in Portugal, while in Italy 57.4% stated “slightly listened to” and 
16.2% answered “not listened to at all”, reaching a relevant 73.6% in total. 

ii) This perceived exclusion contributes to a growing sense of mistrust and frustration among youth 
and children. In Italy, in particular, young people reported feeling especially abandoned by public 
institutions, fostering a deep sense of disillusionment about the effectiveness of current measures 

 

1  https://europa.eu/eurobarometer/surveys/detail/3181 
2 Rapporto Giovani (Youth Report), Toniolo Institute, 2023 
3 The research was conducted by ICEI and involved the participation of target groups as part of the EPIC_IDEA 

Empowering Youth Participation for Inclusive and Plural Communities project, 2025 
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aimed at promoting their participation.  
iii) This sense of exclusion is even more acute among children facing socioeconomic marginalisation, 

with acute disengagement reaching 50%.  
 
 

Moreover, a specific analysis has been carried out on data4 regarding the gender gap, showing that: 

• Overall young women are more likely to consider effective actions for making young people’s voice 
heard by decision-makers (41% of young women and 37% of young men). A similar pattern is visible 
regarding “volunteering for a charity/campaign organization” (22% of women vs 16% of men) or 
“participating in student or youth organisations” (27% vs 23%). 

• Young women are much more likely than young men to expect “the promotion of inclusive societies, 
including gender equality” (29% vs 19%) and 72% (vs 60%) think an important condition would be the 
increase of the opportunities of all young people, including the disadvantaged ones. 

• In terms of awareness about EU initiative to get people more involved in European activities, young 
women are substantially more likely not to have heard of any of these (38% vs 32% of young men). 

 

Assessment 2# Needs of Local authorities 
 

In order to provide a more comprehensive analysis, in March 2025 ICEI carried out a specific and 
targeted assessment with the four Municipalities5 involved in the SPACE project - Turin, Reggio Emilia, 
Parma and Pontedera - specifically targeting youth policies, education services and civic participation 
departments. The assessment revealed several critical insights: 
i) 75% of the respondents reported that their existing mechanisms for children’s participation are 

either ineffective or only partially effective in engaging disadvantaged children.  
ii) The same % indicated that their municipality either lacks, or possesses only a limited, 

communication strategy aimed at promoting children’s participation in public policy processes.  
iii) All respondents (100%) acknowledged the need to improve or strengthen their institutional 

communication strategies in order to effectively engage children, reflecting a clear awareness 
among municipalities of the disconnection between children and institutions. 

iv) This limited focus on child participation and inclusive policies is also evident in inter-institutional 
relationships. Half of the respondents reported engaging only rarely with other Italian LAs on these 
issues, a figure that increases to 75% when considering relationships with European municipalities. 
All respondents (100%) stated that they had little to no interaction with international institutions. 

v) ICEI also examined the level of knowledge and skills within municipalities for involving children in 
local policymaking: 75% percent of respondents reported that their departmental staff had not 
received any training on child participation or inclusion.  

vi) Significant knowledge gaps were also identified regarding European frameworks: 50% reported 
having insufficient knowledge of the EU Strategy on the Rights of the Child and the EU Charter of 
Fundamental Rights, while the remaining 50% rated their knowledge as only barely adequate. 

 
It should be noted that a further level of analysis is planned within WP2 – Task 2.1 – which will provide 
specific information on the local contexts of the four target cities. 
 
 
According to this analysis, the following 4 main needs are identified by the Action: 
 

Need n. 1) Enhance the competences of staff in public administrations and organisations working with 
children on the Rights of the Child and how to guarantee these rights at the local level. 

Need n. 2) Strengthen the mutual trust relationship between children and institutions, while recognizing 
the root causes of exclusions, in particular for children with disadvantaged backgrounds. 

Need n. 3) Improving the institutional mechanisms of collaboration between children and public 
authorities, including local educational communities that can foster this collaboration 

Need n. 4) Creating real opportunities for children to influence local decision-making processes that 
affect them, with particular reference to participatory processes and inclusion policies 

 

To provide answers to the above-mentioned needs, the project SPACE identifies the following 3 
specific objectives that will promote effective medium/long-term change in the target groups: 
 

SO1 – To improve the capacity of Local authorities, Children and Educational communities in 4 Italian 
cities to embed a child rights perspective in local policies and actions 

 

SO2 – To develop, implement and evaluate local strategies on the rights of the child, focusing on 
children participation and inclusiveness  

 

 

4 Flash Eurobarometer 502 - Youth and Democracy in the European Year of Youth, 2024 
5 The research was carried out by ICEI and involved representatives from the four target cities of this initiative, 2025 
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SO3 – To strengthen the role of European municipalities as key actors in promoting children's rights in 
their territories 

#@COM-PLE-CP@# 

1.3 Complementarity with other actions and innovation — European added value 

Complementarity with other actions and innovation (n/a for Programme Contact Points) 
Explain how the project builds on the results of past activities carried out in the field and describe its innovative 
aspects. Explain how the activities are complementary to other activities carried out by other organisations.  
Illustrate the European dimension of the activities: trans-national dimension of the project; impact/interest for a 
number of EU countries; possibility to use the results in other countries, potential to develop mutual trust/cross-border 
cooperation among EU countries, etc.  
Which countries will benefit from the project (directly and indirectly and why have you chosen them)? Where will the 
activities take place? 
Clarify to what extent the project builds on synergies with other EU projects. If applicable, explain to what extent your 
project builds on previous project results in this field (state of play, relation to existing/recent developments, 
approaches, achievements, other EU programmes). 
Note: The project should also complement or add benefits to the EU Member States' interventions in the area of 
gender equality and non-discrimination mainstreaming. 

Results of past activities 
 

The project SPACE builds on the results of several initiatives and experiences carried out by partner 
organizations, of which the most relevant are: 
 

• The existing framework promoted by the Intercultural Cities Programme of the Council of Europe 
(supporting entity). ICEI is in charge of the technical coordination of the Italian Network 
(http://www.retecittadeldialogo.it/) and all 4 partner and 5 supporting cities are active members. The 
network will make available its expertise on interculturalism, diversity promotion and equality, and 
the ability to act effectively on the local decision-making mechanisms of public administrations. 
 

• The results of a national event organised by the Italian Network of Intercultural Cities, held in Turin 
on 29 and 30 October 2024. The 2-day event addressed the topic of ‘Public policies and the role of 
children and the educating community in the construction of inclusive cities’, involving 28 
representatives of 12 Italian municipalities and over 50 children. The meeting was a significant 
moment of confrontation, including sessions of structured dialogue among the representatives LAs 
and children. The results of this event, in terms of priorities, future objectives and possible actions to 
be developed, form the basis of this proposal: the activities described in section 4 and the expected 
results fully incorporated the proposals and requests that emerged from the children involved in the 
event, as well as the feedback from the staff of the municipalities. 

 

• The project “DiverCities - European cities for diversity and participation” (101081544 - CERV-2022-
CITIZENS-CIV), coordinated by ICEI, which developed the “Common Guidelines on Participatory 
Process”, a key-deliverable to support an effective involvement of social actors, stakeholders and 
citizens within the participatory elaboration of local policies. This deliverable and the related 
experiences gained by ICEI and partners will be applied in the project SPACE in the process of co-
design of local strategies (WP3) and in their participatory evaluation. 
 

• The project #Diversamente – Young people against discrimination, involving more than 200 children 
and young people and 5 Italian cities in co-designing city strategies to fight discrimination in youth 
spaces. SPACE will use both the experience of working with vulnerable children and the results 
obtained from the dialogue between children and LAs, deepening them and institutionalising them 
within the actions planned in WP3. In addition, the contributions that emerged from these moments 
were integrated into the present proposal, making the most of the requests and proposals of the 
children involved in that initiative (which ended in December 2024). 
 

• The project "Evolving Futures", financed by the European Parliament, aims at increasing the 
participation of young citizens in the creation and dissemination of new visions of the future of 
Europe. More specifically, the project experimented the use of bottom-up methodologies to facilitate 
the contribution of young citizens in the construction of the present and future of the EU (fully 
incorporated in the participatory methodology proposed by the present Action – see section 2.1) 
 

• The results of the EU-Funded project (REC Programme) ITACA - Italian Cities against 
Discrimination, coordinated by ICEI and involving 7 Italian cities. SPACE builds on its lessons 
learnt, in particular on the recommendations for an effective cooperation between LAs and CSOs 
(Del 3.2), applied in the multi-stakeholder participatory process planned by the present Action. 

 

Innovative aspects 
It is important to point out that the aforementioned actions will provide an important basis for the present 
proposal, which will build on the results obtained to mark a fundamental step forward, on 4 aspects: 
i. The role of Local Authorities (cities) in the field of the promotion of child rights, with the 
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development and implementation of concrete local policies in this field.  
ii. The development of a comprehensive and multi-stakeholder process involving not only cities’ staff, 

but also stakeholders and children, in particular those with disadvantaged backgrounds 
iii. The focus on Equity and Inclusiveness, as a thematic area of children's involvement and the 

development of participatory local policies and strategies 
iv. The transnational aspect of the Action as a key element for the exchange of practices among cities: 

for the first time, the work on promoting Child rights will be at the heart of the Intercultural Cities 
Network, thus integrating the intercultural approach into this fundamental area of intervention. 

 

Complementarity with other activities 
During the design of the proposal, synergies and complementarities have been identified with the 
following initiatives: 

• The project EPIC_IDEA Empowering youth Participation for Inclusive and plural Communities 
(CERV-2023-CITIZENS-CIV), started on 09/2024. This initiative is leaded by ICEI and contributes to 
increase effective citizens’ democratic participation and activism, in particular of young citizens, in 
Italy, Hungary, Spain and Portugal. EPIC_IDEA's experience and methodology in involving children 
will be made available and applied to SPACE through ICEI's facilitation. Moreover, the following 
deliverables of EPIC_IDEA will be applied in the context of the present Action: 
o Handbook on the Anti-rumours methodology in the youth field (D7.2) – which will be applied in 

local child-led actions of the present proposal (WP3) 

o Effectively advocating public authorities: a Guideline for Young Leaders (D16.2) – which will 

support children in their relationship with local decision-makers  

o Policy Recommendations Report (D24.2) – which will be integrated in the work with the 4 

partner cities 
 

• The project CITIES - Cities Initiative Towards Inclusive and Equitable Societies started on March 
2024, leaded by the City of Reggio Emilia (ICEI is a technical partner) and based on a partnership 
of LAs to support cities in the participative definition of local intercultural policies. SPACE will 
dialogue with the project CITIES to integrate aspects of children's rights in the construction of more 
inclusive cities, providing channels for collaboration with the cities involved in the two initiatives. 

 

•  A large number of LAs policies, programmes and initiatives developed by the municipalities 
participating in the initiative will provide complementarities with SPACE in each local context to 
create effective synergies and cooperation. 

 

• SPACE will establish a direct and detailed cooperation with the initiatives of Parma European 
Youth Capital 2027. This synergy will be developed during the start-up phase of the Action and will 
include a planning phase (2026) and an operational cooperation phase (2027). In the meantime, 
during the elaboration of this proposal, 3 axes of complementarity have already been identified: 
o Local Actions, to be carried out in the city of Parma in direct collaboration with the numerous 

initiatives that will be part of Parma European Youth Capital 2027, enhancing in particular the 
work of children and the participatory and multi-stakeholder process envisaged by the Action 

o National actions that will be implemented in Parma, such as national events in Tasks 4.1 and 
4.2. These events will be part of the programme of Parma European Youth Capital 2027 and 
will benefit from high visibility and impact. 

o Bringing the issue of Children's Rights within the contents of Parma European Youth Capital 
2027: SPACE will thus provide a thematic platform that will be valorised and extended thought 
a shared planning with the Municipality of Parma 
 

• The Municipality of Parma has adopted the Guidelines for the Generational Impact Assessment 
(GIA) of public policies, the so-called Youth Check, to support the development of policies capable 
of reducing the generation gap. These guidelines will be shared with SPACE’s partner and 
supporting cities, creating an exchange of practices for the adoption of similar tools. 
 

• The project DesTEENazioni (that will start in the coming months) involving the Cities of Reggio 
Emilia and Torino, which includes the creation of a “multifunctional experience space” and activities 
of street education and learning actions, addressed to children with fewer opportunities. 

 

Moreover, the Action will cooperate with activities carried out by other organisations, in particular: 

• The EU Children’s Participation Platform to share information and lessons leant on child 
participation mechanisms.  

• The Italian “Charter of Public Participation”, which provides 12 points to follow to ensure effective 
participatory processes within public administrations. 

• The project “Youth PB Accelerator” (funded by the Erasmus+ Programme) that “help create more 
efficient support methods for youth engagement into joint-decisions about issues concerning a given 
local community”. This initiative also launched an interactive map and will produce a Toolkit on 
participatory budget involving children, that will be useful for the SPACE project. 
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• The work carried out by the ENOC in the field of “Child Rights Impact Assessment” (CRIA) and 
“Child Rights Impact Evaluation” (CRIE) 

 

To ensure the sharing of lessons learnt and good practices (including key-deliverables) from past 
actions and the complementarity with the above-mentioned initiatives, ICEI will be in charge of the 
elaboration of a specific guidance document (“Guidelines for strategic and operational synergies”) to 
effectively develop and coordinate the cooperation between SPACE and other initiatives and facilitate 
the identification of synergies during the Action, and at the same time avoid overlapping. 
 

European dimension: 
As mentioned above, the first level of activities of the project SPACE will take place in Italy, in the 4 
partner cities. At a 2nd level, the project embeds the European dimension thanks to 2 key elements: 
 

a) The direct involvement of the Cities of Castelló de la Plana, Tenerife and Fuenlabrada (Spain) and 
Vila Verde and Santa Maria de Feira (Portugal) (letters of support attached) that will participate in 
the peer-to-peer exchange and mentoring with Italian cities (WP4) and in the dissemination phase 
(WP5). To constantly engage and activate this wide network of Cities the project SPACE will 
promote a structured transnational cooperation, with a continuous exchange of experience, 
challenges, lessons learnt and potential solutions. 
 

b) Other 25 European cities, that will benefit from the knowledge sharing strategy of the Action, 
including online and offline activities. This level of engagement will be ensured by the Intercultural 
Cities Programme of the Council of Europe, that will support the Action (see support letter), 
providing a relevant platform for: 
o the use of project results in other European countries, by disseminating the contents, the main 

deliverables and the lessons learnt from the SPACE project 
o the development of further cooperation between EU organisation on the topic of child rights,  

thus extending the network of cities created by the present Action. 
 

The positive impact at EU level and the cross-border cooperation - in particular between EU 
municipalities - will be guaranteed through a tailor-made approach for local authorities, based on the 
multiannual experience developed by ICEI in coordinating networks of cities: 

• The “by Cities for Cities” strategy embedded in the Action: starting from the experience of Italian 
cities and taking into account LAs technical and administrative requirements, concrete tools will be 
disseminated to other European Cities.  

• A peer-to-peer exchange among Italian and European Cities to share good practices and solutions, 
including study visit and webinars (T4.3) to directly compare experiences and promote direct peer-
to-peer collaboration. 

• Dissemination moments during international events organized by the Intercultural Cities Programme 
and a transnational final meeting, in Strasbourg (T5.2), targeting major stakeholders at EU level. 

• The elaboration of deliverables, providing concrete tools that will be easily transferred through the 
above-mentioned channels. The following deliverables will be shared with Institutions, Local 
authorities and CSOs in a large number of European countries: 
o D2.3 Training Handbook 
o D3.2 Local strategies on children's rights 
o D3.5 Evaluation of the local processes in the partner cities 

 

Considering the above-mentioned strategy, the impact of the Action on at European level will not be 
limited to a mere final dissemination, but it will promote a constant exchange of practices and results 
among European organisations and institutions. 

 

Gender equality and non-discrimination mainstreaming:  
It is important to highlight that the Action will directly contribute to member States’ interventions in the 
area of gender equality and non-discrimination by reinforcing the role and competences of LAs in those 
fields. In particular, the focus on the involvement of children with disadvantaged backgrounds in the 
design and implementation of local policies will support the promotion of more inclusive and equal 
societies, thus improving gender equality strategies and fighting discrimination. As recognized, LAs are 
one of the key-players both on gender equality and anti-discrimination since they are able to design and 
implement measures on the ground, directly impacting on citizens’ lives.  

#§COM-PLE-CP§# #§PRJ-OBJ-PO§# #§REL-EVA-RE§# #@QUA-LIT-QL@# #@CON-MET-CM@# 

2. QUALITY 
2.1 Concept and methodology 

Concept and methodology 

Outline the approach and methodology behind the project. Explain why they are the most suitable for achieving the 
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project’s objectives. Include ethical and safety considerations to ensure that target groups are not subjected to harm 
in any way. 

Note: Methodology is not a list of activities but are instruments, approaches that will be used, applied and created. 

The methodology adopted in the Action builds on the following Theory of Change, which shortly 
presents the expected changes: 
Step 1# The Local Authorities and key stakeholders (Educational communities) in each local context 

increase their knowledge of child rights  
Step 2# Children are empowered and supported in their confrontation with the public administration on 

topics related to their participation and to the construction of more inclusive cities. 
Step 3# Local strategies on the rights of the child are developed in 4 partner cities  
Step 4# Children develop actions and raise awareness to promote their active role in local communities 
Step 5# The results of project experiences are shared and disseminated at national and European 

level, focusing on areas for improvement for future initiatives 
 

In order to support the implementation of the intervention logic, the activities described in Section 4 
builds on the following 6 methodological pillars: 
 

1) Children rights and bottom-up approach: the Action develops an "in-depth" work with children 
– in particular those with disadvantaged backgrounds - who will actively participate in the entire 
project, with a set of structured and coherent actions. In line with the core areas of the EU Youth 
strategy (Engage, Connect and Empower), SPACE will involve children in an in-depth path of 
transformative learning. The Action will apply the child rights-based approach and a clear 
children's involvement strategy in every stage: the design of the proposal (as mentioned in section 
1.3) and in its implementation (including their presence in the Advisory Committee – section 2.4) 
and evaluation (task 3.5). The approach of the project is to avoid involving children in isolated, 
brief and insignificant activities, focusing instead on a real transformative process. Acknowledging 
that a real participatory process is intertwined with issues of power, as the “Ladder of participation” 
shows us, the project will act on the last step of the pyramid, working to ensure “Citizens Power”. 
Moreover, the Action is based on the following principles of participation processes: 

a. Non-discrimination and inclusiveness so that all voices, including those of the less 
privileged and most vulnerable children, are heard and considered 

b. Gender equality and equal participation of all groups including those with specific needs 
such as children with disadvantaged backgrounds, applying an intersectional approach in 
the design and implementation of project actions 

c. Accessibility of the process of participation using clear language (also in documents 
elaborated, e.g. the Manifesto – D3.4) and appropriate means (offline/online) 

d. Respect for all actors as the basis for honest interaction and mutual trust 
e. Openness, transparency and accountability on the decision-making process 
f. Responsiveness, providing appropriate feedback, to children’s proposals and doubts 

 

2) Local dimension: as explained in section 1.1, the project SPACE intervenes at the local level to 
strengthen the role of children and collaborate with local organisations and public institutions 
(municipalities). For this, the Action focuses on the local dimension, which will become one of broad 
direct children participation, who starting from their communities will acquire skills and tools. The 
use of local spaces (schools, youth centres, community spaces) to provide children with “safe” 
spaces and actively involve them in the whole process is a key element of the proposed approach. 
This will strengthen its local impact and increase its effectiveness in the medium/long term. 

 

3) Multi-stakeholder approach, that is essential to ensure the effective development and 
implementation of local strategies on children's rights. The target cities will be supported to build 
multi-stakeholder cooperation with local organisations, including public & private stakeholders 
working with children, both in the planning and the implementation of local actions. For this, a 
process of capacity and cooperation building is planned by the Action (WPs 2 and 3), based on 3 
elements: clarity of the objectives and expected results, accessibility for a wide range of 
stakeholders, and transparency of the process. 
 

4) Intercultural approach, that guides the improvement of capacity and skills of all stakeholders for 
the promotion of inclusive societies, based on the experience of ICEI within the Intercultural cities 
Programme of the Council of Europe, and on its intercultural framework based on 4 key-principles 
(Equality, Diversity, Interaction, Participation). For the first time, the intercultural approach will be 
applied and tested in the field of the rights of the child, providing a relevant methodological step 
forward to an already consolidated approach. Moreover, the application of the intercultural 
approach in the Action will also ensure that a diverse range of people (and children in particular) 
from different backgrounds will be involved in the activities, promoting positive interaction between 
citizens of different profiles and backgrounds, and fostering trust and a sense of belonging. 
 

5) Gender equality: the Action acknowledges that differences between and among women and men 
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are based on the unequal distribution of resources and opportunities, and intervenes to promote 
young women’s participation and engagement in decision-making processes. For this, different 
levels of gender equality strategy are incorporated in project methodology: 

a. The gender equality perspective will be taken into account since the design of the planned 

activities, to ensure that each activity is accessible to women and men on equal terms 

b. The initial diagnosis (WP2) integrates a focus to identify and address gender inequalities in the 

proposed process, thus ensuring that the needs of young women are clearly identified 

c.  The provision of competences to key-stakeholders through the capacity building process 

(WP2) will provide participants with the relevant knowledge related to gender equality  

d. The gender equality perspective will be also integrated in the local participatory processes in 

order to fully integrate the viewpoints of young women and their contribution in the definition 

and implementation of local strategies and child-led actions (WP3), thus contributing to the 

long-term gender responsiveness of local intervention and policies.  

e. The application of a monitoring and data collection system based on sex-disaggregated data 

applied to all KPI of the Action (see section 2.5). 
 

6) Inclusive communication approach: communication and awareness raising are essential 
elements to build local environments favourable to a children's rights-based approach. To be 
endorsed by citizens (children and adults), this approach must be publicly recognised as an asset 
and, for this to happen in practice, children and key stakeholders need to be able to effectively 
communicate to the general public. To this end, the project strategy focuses on the role of children 
as key actors in promoting effective narratives and messages to increase public support for their 
role in influencing local policies and strategies, as one element of a wider process. 

 

Regarding the ethical and safety considerations, the project takes into consideration 3 main aspects: 

• The complete respect of privacy regulations (GDPR 2016/679) and security regulations of the 
involved organisations, ensuring their implementation in all meetings and events. 

• The strict application of norms and procedures required by local, national or international institutions 
regarding the risk and health situation, also integrated in the risk management plan 

• The application of child protection policies into every process, activity and task involving children 

#§CON-MET-CM§# #@CON-SOR-CS@# 

2.2 Consortium set-up 

Consortium cooperation and division of roles (if applicable) (n/a for Town Twinning and Programme 

Contact Points) 
Describe the participants (Beneficiaries, Affiliated Entities and Associated Partners, if any) and explain how they will 
work together to implement the project. How will they bring together the necessary expertise? How will they 
complement each other? 
In what way does each of the participants contribute to the project? Show that each has a valid role and adequate 
resources to fulfil that role. 
Note: When building your consortium you should think of organisations that can help you reach objectives and solve 
problems. 

The Consortium of the Project SPACE is made up of the 6 partners (CSO, LAs and social enterprise), 5 
supporting LAs and 1 supporting international organisation (the Intercultural Cities Programme of the 
Council of Europe). The Consortium structure is built on well-defined roles and a balanced participation 
and contribution by all entities to project activities, both at local and transnational levels. 
 

ICEI - Istituto Cooperazione Economica Internazionale (Italy), established in 1977. ICEI acquired 
relevant experience (20+ years) in managing complex projects funded by the EC (AMIF, REC, CERV, 
Erasmus+, Europeaid, etc.), national agencies, UN and private foundations. In 2018 it has been 
appointed as expert of the Council of Europe Intercultural Cities Programme and in 2019 nominated 
technical Coordinator of the Italian Intercultural Cities network (32 municipalities - 
www.retecittadeldialogo.it).  On such behalf, ICEI promotes participation of LAs in initiatives to build 
competences and create multi-stakeholder cooperation with CSOs and national institutions in order to 
implemental local intercultural policies and interventions. A specific focus is dedicated to younger 
generations, involving more than 1,100 young people in Italy in 2024 and more than 150 youth workers. 
In the present Action, ICEI will provide thematic knowledge and technical expertise on youth 
participation and the promotion of the intercultural approach to develop local inclusive strategies and 
policies.  Moreover, ICEI, as lead partner, will support partners in operational and financial management 
by providing technical assistance tools, as further described in section 2.6.  
Please note that the costs of a Financial Officer have been included in the project budget in WP1. The 
work envisaged for this role – Senior Administrative Officer – does not concern financial reporting (not 
provided for in the Type 2 lump sum system) but operational support to be provided to the 4 partner 
municipalities for the correct execution of the planned expenditure. This support is therefore part of the 
initiative's management and partner support component guaranteed by the lead organisation. 
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In particular, ICEI will make available its experience of working with local authorities to facilitate the 
correct execution of activities by the four municipalities, taking into account the bureaucratic and 
administrative requirements of public bodies and providing specific support. 
 

Pares - Participation, Responsibility, Sustainability (pares.it) - is a cooperative of professionals that 
supports local communities, LAs, businesses, CSOs, schools, and training agencies through 
collaborative training interventions, co-design, participatory processes, digital cooperation, and impact 
evaluation. Active since 2001, Pares had significant impacts in various territories by contributing to the 
participatory drafting of strategic plans, participatory budgets and regulations for civic collaboration. 
Particular attention is given to young people, who are actively involved in numerous civic participation, 
education, and local development projects. In recent years, Pares has collaborated with over 50 
partners, including local and regional public administrations, completing over 80 participatory 
interventions throughout Italy. Thanks to this extensive experience, in the present Action PARES will 
provide scientific and methodological support for the planning, implementation and evaluation of the 
processes in the target cities, ensuring continuous assistance to the LAs and supporting the children in 
the realisation of truly effective and impactful interventions. 
 

The Cities of Parma, Pontedera, Reggio Emilia and Torino are all members of the Italian Intercultural 
Cities Network (https://www.retecittadeldialogo.it/) and are involved in numerous initiatives, programmes 
and interventions in the field of citizenship activities, promotion of inclusive cities and support for citizen 
(and young citizen) participation. The 4 partner cities will participate in all the WPs of the Action, in order 
to implement project activities in their local context, including the cooperation with local educational 
communities and stakeholders. Moreover, partner cities will mobilize their internal departments in the 
capacity building process (WP2) and in the elaboration of local strategies on the rights of the child 
(WP3). Finally, partner cities will act as multipliers to other Italian and European municipalities (WP4 and 
WP5). 
 

In addition to specific roles, all partner organisations will be responsible for the following tasks: 
o Provide expertise for the success of the project strategy and participate in its governance  
o Directly implementation of tasks, as described in section 4. 
o Ensure the wide local, national and European dissemination of the Action 
o Ensure the development of synergies with the past and present projects by directly coordinating 

exchanges and the sharing of good practices and deliverables between those Actions. 
 

Supporting entities: 
In addition to the 6 partner organisations, the following 5 cities will join the Action: Castelló de la Plana, 
Tenerife, Fuenlabrada (Spain), Vila Verde and Santa Maria de Feira (Portugal). 
 

In the framework of the present proposal, they will participate in the knowledge-sharing and in the direct 
exchange of competences and experiences within workpackages 4. 
 

Moreover, The Council of Europe – Intercultural Cities Programme will support the project 
implementation, the exchange of good practices among European Cities and support the dissemination 
and sustainability of its results to its international network (over 150 member cities), including the 
organisation of the final event that would be held in Strasbourg (T5.2). 
 

This large and diverse Consortium will provide an important setting for project impact through: 

• Its capacity to mobilize a wide number of actors (children’s groups, educational community, 
decision makers, technical officers of LAs, CSOs, etc) 

• Making available effective methodologies already tested in previous initiatives and the past and 
current work carried out by other initiatives (see section 1.3 for more information). 

• Ensuring the sustainability of its results, with a key-role of existing national and transnational 
collaborations (as further described in section 3.3) 

 

2.3 Project teams, staff and experts 

Project teams and staff 
Describe the project teams and how they will work together to implement the project. 
List the staff included in the project budget (budget category A) by function/profile (e.g. project manager, senior 
expert/advisor/researcher, junior expert/advisor/researcher, trainers/teachers, technical personnel, administrative 
personnel etc. — use the same profiles as in the detailed budget table, if any (n/a for pre-fixed Lump Sum Grants)) 
and describe briefly their tasks. Provide CVs of all key actors (if required). 
Note: Please ensure a gender-balanced representation in the composition of project teams and staff performing the 
action. 

Name and 
function 

Organisation Role/tasks/professional profile and expertise  
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Ms Maria De 
Pasquale – 
Project Manager 

ICEI Senior project manager and expert in the fields of social inclusion 
and cultural diversity for +10 years. She currently manages for ICEI 
one initiative funded by the CERV programme on intercultural 
policies and programmes, supporting LAs and CSOs.  

Francesca 
Ianniello, Junior 
Project manager 

ICEI Project officer and youth experts in the fields of youth participation 
and interculture/anti-discrimination for 3 years. She also organized 
local activities and cultural events with and for youth.  

Mr. Simone 
Pettorruso – 
Coordinator of 
EU projects dpt. 
 

ICEI Senior Project Coordinator, with 15 years’ experience in the 
formulation, implementation, M&E of programmes in the fields of 
socio-economic inclusion and interculturalism, addressing topics 
such as capacity building of public and private stakeholders, 
intercultural policies and diversity promotion. He manages initiatives 
funded by the European Commission, including Programme CERV.  

Mr. Claudio 
Tocchi, Senior 
Expert 

ICEI Activist with 10+ years of experience in the third sector and 5+ in 
local government and expertise in non-formal human rights 
education, public policy development at the local level, local and 
European mobilization in the youth field. Thematic focuses are 
interculture and anti-racism, equal opportunity, youth policy, and 
urban policy. Role in the Action: Senior Educational Advisor  

Ms. Sara 
Morandini – 
Communication 
Officer 

ICEI +18-years’ experience in communication strategies and advocacy 
activities, both in the profit and non-profit sectors. She has proven 
experience in planning and implementing communication 
campaigns. Role: Communication Officer 

Mr. Marco 
Rolandi – 
Financial Officer 

ICEI 10 years’ experience in NGO administration, accountability and cash 
management. Regarding project financial management he has 
experience in budgeting and planning, financial flows monitoring, 
project accounting and reporting (including EU-Funded projects). 
Role: Financial officer 

Ms Fabrizia 
Dalcò, 
Head Active 
Citizenship, 
Participation, 
Interculture 

City of 
Parma 

Highly qualified professional in the field of active citizenship, civic 
participation and intercultural policies. Experienced in designing and 
managing participatory processes and inclusive services, with 
strong skills in intercultural dialogue, community engagement, and 
EU project coordination.  
 

Ms Claudia 
Nicastro, Officer 
Active 
Citizenship, 
Participation  

City of 
Parma 

5-years’ experience in administrative agreements with CSOs, 
including partner coordination and final reporting. Experience in 
organizing public events for international days dedicated to rights 
and inclusion, solid coordination skills, intercultural sensitivity, and a 
strong focus on youth participation and equal opportunities.  

Ms Luisa 
Ciccarelli, 
Officer Active 
Citizenship, 
Participation  

City of 
Parma 

5-years’ experience in administrative aspects of participatory and 
intercultural initiatives, managing relationships with associations, 
citizens, local stakeholders. Strong commitment to inclusion, civic 
collaboration, and the promotion of cultural diversity in urban 
contexts.  

Ms Cristina 
Amadei, Officer 
Active 
Citizenship, 
Participation  

City of 
Parma 

Multi-year expertise in managing participatory processes and 
drafting collaboration pacts with citizens and organizations, 
technical coordinator of the “Parma Partecipa” digital platform, with 
solid experience in drafting administrative acts, along with strong 
understanding of digital civic participation tools.  

Ms Elena 
Franconi, 
Administrative 
officer 

City of 
Pontedera 

Professional with many years' experience in the field of social, youth 
and URP policies in roles as coordinator of public administration 
teams.  

Ms Lara 
Orlandini, Highly 
Qualified Official 

City of 
Pontedera 

Due to the role held within the organisation, she has gained 
experience in the coordination of working groups, in addition to 
coordination and organisational activities. Many years of experience 
in budget management 

Ms Vittoria 
Volpi, 
Administrative 
officer 

City of 
Pontedera 

Project management skills, administrative management, project 
reporting. She mainly deal with social policies in cooperation with 
the territorial social service.  

Mr Pasquale 
Pugliese, Head 
of the Complex 

City of 
Reggio 
Emilia 

Head of the Complex Operative Unit, with the role of supervising, 
coordinating and monitoring it; contact person for the Observatory 
on Adolescents and Young People; management, in collaboration 
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Operational Unit with project referents, of conventions with the third sector; planning 
and organisation of training for educators and referents of CSOs. 

Ms Chiara 
Bertozzi, 
Educational 
Networks Officer 

City of 
Reggio 
Emilia 

Educational network official, contact person for the "Participation" 
area, within which are located the participation and active 
citizenship projects aimed at adolescents and young people in 
school and out-of-school environments, in collaboration with CSOs.  

Ms Silvia 
Gobetti, 
Educational 
Networks Officer 

City of 
Reggio 
Emilia 

Education network official, contact person for the area 'Healthy 
lifestyles and territorial headmasters' and 'Educational success and 
combating school drop-out'. Supervision of educational projects 
aimed at adolescents and young people. 

Ms Elena 
Albenghi, 
Educational 
manager 

City of 
Reggio 
Emilia 

Manager of educational processes, contact person for the street 
education project "Set Out", within the area "Healthy lifestyles and 
territorial headmasters". Supervision of the educational teams active 
in the territories in monitoring, liaison and relationship actions. 

Mr Fausto 
Sorino 
Chief Officer, 
Educational 
Services Dpt 

City of 
Torino 

Expertise in designing and managing complex urban-scale 
interventions for adolescents and young people, leading territorial 
networks and inter-institutional projects, with specific skills in co-
designing participatory youth services, integrated planning, local 
collaboration pacts.  

Ms Adele 
Calabrese, 
Educational 
Services 
Department 

City of 
Torino 

Experiences coordinating the Youth Protagonism Centres network 
and designing, coordinating, and drafting youth-focused initiatives 
across areas such as participation, inclusion, mental health, 
memory, culture, and urban governance. Experience in complex 
projects in close collaboration with institutional, cultural, and CSOs. 

Ms Michela 
D’Apolito, 
Educational 
Services 
Department 

City of  
Torino 

Working in the Mayor’s Cabinet, she possesses advanced skills in 
managing institutional communication, designing public 
communication strategies and organizing activities involving the 
community. As Youth Service Officer she brings significant 
experience in developing educational programs for adolescents and 
young people, with a strong focus on inclusion and participation 

Ms Giulia 
Bertone, 
Participatory 
process Expert 

Pares +20 years’ experience in the fields of participatory processes, 
communities management and local development. She is a 
consultant for the Department of Public Administration and 
conducted research and teaching activities at the Politecnico di 
Torino and University of Milan on topics related to participation, 
digital citizenship, and the role of digital technologies in participatory 
processes and community engagement. 

Ms Maria Piccio, 
Participatory 
process Expert 

Pares She accompanied hundreds of young people in civil service in 
training and civic empowerment courses and she developed 
Community Welfare created citizen Festivals dedicated to the 
promotion of rights and to childhood and adolescence, involving 
dozens of Third Sector Entities. Since 2024, in Pares, she has 
followed and facilitated participatory processes. 

Mr Graziano 
Maino, 
Organizational 
Expert 

Pares Consultant and trainer on the topics of accountability, organizational 
learning and cross-sector collaborations. He collaborates with the 
University of Trento and the University of Milano-Bicocca for the 
course in Psychosociology of Groups and Organizations. 

 

Outside resources (subcontracting, seconded staff, etc) 

If you do not have all skills/resources in-house, describe how you intend to get them (contributions of members, 
partner organisations, volunteers, subcontracting, etc).  

If there is subcontracting, please also complete the table in section 4. Moreover, ensure that subcontractors are 
aware of gender mainstreaming and non-discrimination mainstreaming. 

n/a 
 

2.4 Consortium management and decision-making 

Consortium management and decision-making (if applicable) (n/a for Town Twinning and Programme 

Contact Points) 
Explain the management structures and decision-making mechanisms within the consortium. Describe how decisions 
will be taken and how regular and effective communication will be ensured. Describe methods to ensure planning and 
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control. 
Note: The concept (including organisational structure and decision-making mechanisms) must be adapted to the 
complexity and scale of the project. 

ICEI coordinates the overall project and partnership, including shared planning of activities, supports 
partners in carrying out activities, facilitates communication among them, monitors project progress and 
results. To accomplish this role, ICEI manages daily relations (phone, email, skype) with each 
partner/WP leader/Task leader and with the Consortium as a whole.  
The Consortium's management mechanisms are the following 4 (from strategic to operational): 
 

1. The Steering Committee (strategic level), made up of each project partner that will participate with 

senior staff, and chaired by ICEI, in charge of overall project planning, identification of difficulties and 

solutions, synergies with other initiatives. It will meet in-presence and via videoconferences. 
 

2. The Advisory Committee (scientific support and guidance), an ongoing consultative informal group 
aiming at supporting the Consortium in the planning and implementation of project activities, ensuring 
their coherence with the methodological approach of the Action. Members will be invited to join the 
Advisory Committee at the starting phase (M2), including senior staff of partner organisations, experts 
from national and international organisations, such as the Council of Europe's Intercultural Cities 
Programme, and representatives of the children’s groups involved in the 4 target cities. Their 
presence will be provided in ways that are appropriate to their young age and to avoid situations of 
discomfort and difficulties in their relationship with adults, allowing them to give their point of view in a 
manner facilitated by educators, ensuring their real but at the same time "protected" involvement. 
Through online/in presence sessions, the Advisory Committee will provide strategic orientation and 
contribute to reach the expected objectives (see also Task 1.3). 
 

3. The Community of Practices (knowledge-sharing level) that is a specific space where professionals, 
LAs staff and experts will share knowledge on the implementation of project activities in cooperation 
with partners’ staff, thus ensuring that the contribution of relevant stakeholders is fully integrated in 
the planning, implementation and monitoring of all activities (see also Task z4.1.2) 

 

4. The Coordination Unit of each WP (operational level), chaired by the WP leader with the 
participation of partners and supporting entities involved in the WP, it guides the implementation of 
activities. WP leaders coordinate with ICEI for the effective management of the Action. 

 
 

Moreover, based on ICEI’s wide experience of in the management of complex initiatives, the following 
management tools are planned: 

• Online shared repository, constantly updated with all relevant project documentation. 

• Project manual, including both administrative and technical (activities) levels, that will be 

elaborated at the beginning of the Action and shared with partner organizations 

• Annual Operation Plan to detail planned activities, timing, resources, progress indicators and risks 

• A Monitoring and Evaluation Plan and a partner in charge of the M&E (ICEI) (see section 2.5) 

• A Communication Plan that will include a focus on internal communication (see section 3.2) 

#§CON-SOR-CS§# #@PRJ-MGT-PM@# 

2.5 Project management, quality assurance and monitoring and evaluation strategy 

Project management, quality assurance and monitoring and evaluation strategy 
Describe the measures planned to ensure that the project implementation is of high quality and completed in time. 
Describe the methods to ensure good quality, monitoring, planning and control. 
Describe the evaluation methods and indicators (quantitative and qualitative) to monitor and verify the outreach and 
coverage of the activities and results (including unit of measurement, baseline and target values). The indicators 
proposed to measure progress should be relevant, realistic and measurable. 
Note: The monitoring and evaluation strategy should also incorporate gender and non-discrimination considerations 
in order to measure changes and assess impact on gender equality issues. The indicators should be gender 
responsive so that they can measure gender equality changes over time. For instance, a gender responsive indicator 
can measure the increase in women’s rate of employment or changes in social attitudes towards gender roles in 
work-life balance. The evaluation should be participatory and inclusive to all stakeholders, ensuring that women’s and 
men’s voices are prevalent throughout the entire evaluation process. 

Project management is based on a participatory approach, whereby partners are directly involved and 
consulted on every issue of general interest, while all activities, planning and methods are shared before 
being approved. For this, the following measures are planned: 

• A precise definition of project procedures at activity and administrative/financial level, so each 
partner will know what, how, when, etc., in relation to any project issue. All relevant information 
will be included in the partnership agreements and in the Project Manual elaborated by ICEI. 

• Steering Committee and Coordination Units described in section 2.4  

• A continuous day-by-day management, ensured by ICEI through regular online coordination and 
update meetings (bilateral or multi-lateral) to support partners, facilitate communication, plan and 
review activities and monitor outputs, ensure a smooth administrative and financial management 
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• A clear and efficient subdivision of partner roles and responsibilities, that will be further detailed at 

the beginning of the Action in the Annual operation plan.  
• The elaboration of “Guidelines for strategic and operational synergies” (see section 1.3) that will 

facilitate the identification of cooperation opportunities with other organisations and initiatives 
 

These measures are complemented by a robust quality assurance and M&E strategy based on: 
 

• The appointment of a M&E focal point for each partner 

• An internal monitoring system developed and adopted to guide the implementation of the initiative. 
The following actions will build the project monitoring system: i) Elaboration of a monitoring and 
risk management plan; ii) Startup steps to set up the monitoring system; iii) Risks update; iv) 
Actions for risk detection and mitigation; v) Risk reporting and due diligence process 

• The detailed Monitoring plan and risk management plan will be elaborated at the beginning of the 
Action by ICEI, and it will describe: 
o Outcomes of the project and their qualitative and quantitative measurement;  
o Outputs and deliverables of the activities;  
o Methodology and tools to be used in the monitoring phase;  
o Timeline of the monitoring activities 

 

• The use of a Monitoring Matrix, measuring 12 key-elements for each indicator and target value:  
1. Indicator 2. Indicator modifications – if any 3. Level of risks 4. Baseline 5. Target, 6. Sources of 
verification, 7. Tools for data collection 8. Responsibilities for data collection 9. Monitoring 
frequency 10. Criticalities 11. Deviations 12. Proposed solutions.  
The Matrix will facilitate the identification of deviations from planning, problems and solutions by 
including all data in a comprehensive and user-friendly tool, constantly updated by ICEI.  

 

In addition, the following monitoring mechanisms will be put in place: 

• Pre and/or post questionnaires to monitor changes and the impact of activities 

• Monitoring reports (every 6 months) prepared by ICEI on the basis of inputs provided by partners 

• Elaboration of a mid-term progress Report (M13) to describe activities and indicators progress, 
deviations on plans and potential solutions to be applied in the second part of the project. 

• Elaboration of a Final Report (M24) that will provide the final measurement of project indicators 
 

Within the SPACE monitoring system, the following 16 key performance indicators are identified: 

 

Specific objectives Related key performance indicators (KPI) 
  

Target 
value 

 
1) To improve the 
capacity of Local 
authorities, Children and 
Educational communities 
in 4 Italian cities to 
embed a child rights 
perspective in local 
policies and actions 
 
  

KPI 1.1 – N. municipal staff improving their skills 
and competences in the area of Child rights and 
children engagement 

45 

KPI 1.2 – n. trained municipal staff indicating a 
“good” or “very good” improvement of competences 
on targeted topics 

80% 

KP 1.3 – N. youth workers, educators and teachers 
improving their skills and competences in the area 
of Child rights 

65 

KPI 1.4 – n. trained youth workers, educators and 
teachers indicating a “good” or “very good” 
improvement of competences 

85% 

KPI 1.5 - n. children (12-17 y.o) increasing their 
capacity on the promotion of their rights 

105 

KPI 1.6 – n. children indicating a “good” or “very 
good” improvement of competences  

85% 

2) To develop, implement 
and evaluate local 
strategies on the rights of 
the child, focusing on 
children participation and 
inclusiveness  
 

KPI 2.1 – n. children (12-17 y.o) involved in 
participatory processes to develop local strategies 
on children's rights 

105 

KPI 2.2 – n. local strategies on the rights of the 
child elaborated 

4 

KPI 2.3 – n. 9 pilot child-led actions implemented to 
promote inclusiveness and equity 

9 

KPI 2.4 – n. citizens reached by child-led actions 5.000 

KPI 2.5 – n. Manifesto for children participation in 
local strategies elaborated  

1 

KPI 2.6 – n. citizens reached by communication 
campaign developed by children  

30.000 

3) To strengthen the role KPI 3.1 – n. other Italian local authorities actively 7 
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of European 
municipalities as key 
actors in promoting 
children's rights in their 
territories. 

engaged in knowledge sharing  
KPI 3.2 – n. of European local authorities actively 
engaged in knowledge sharing  

5  

KPI 3.3 – n. of additional European local authorities 
and stakeholders reached by knowledge sharing 

25 

Transversal to all 3 

specific objectives 

KPI (Gender approach) - Gender balance in local, 
national and transnational activities 

50% 

 

Information gathering on the identified KPIs will be carried out with 3 macro-actions: 
o Submission of a survey (WP 2) on a significant sample of beneficiaries 
o Within each activity with appropriate tools (questionnaires, fiches, forms). 
o Consultation of "privileged witnesses," representatives of the target groups (including 

representatives of the children’s groups), who will constitute an ongoing consultation group.  
 

The information will be triangulated and presented using the so-called "learning cycle," which is 
particularly appropriate for the variety of activities and actors involved, with the sharing of appropriate 
notes on critical issues and good practices that will facilitate mutual learning within the Consortium. 
 

Finally, in line with the Gender approach described in section 2.1, the monitoring strategy of the Action 
will integrate elements of the Gender analysis, including: 

• A specific indicator (KPI- Gender approach), that will monitor and support the application of an 
adequate gender balance approach within all project activities 

• The data related to other KPI will be disaggregated (when relevant) by sex to ensure a high level 
of attention in activities involving target groups  

• The initial analysis (WP 2) will provide information about different priorities and needs of young 
women in the target sector of the Action. 

• The final report will present a specific paragraph on the Gender assessment of the Action, 
applying a Gender perspective on 3 levels: i) outputs, ii) results and iii) impacts of the initiative. 

#§PRJ-MGT-PM§# #@FIN-MGT-FM@# 

2.6 Cost effectiveness and financial management 

Cost effectiveness and financial management (n/a for prefixed Lump Sum Grants) 
Describe the measures adopted to ensure that the proposed results and objectives will be achieved in the most cost-
effective way.  
Indicate how the financial resources will be allocated and managed within the consortium, based on the distribution 
and implementation of the tasks. 
Present cost effectiveness measures per cost categories (e.g. staff profiles adapted to the tasks to be performed, 
subcontracting costs estimated based on recent offers). 

The cost-effectiveness of the project SPACE arises through the following elements: 

• The municipal administrative work of the staff of the 4 partner cities participating to the Action will 
be largely covered by the LAs within their institutional and operational functions, thus ensuring that 
all project resources will be dedicated to the implementation of planned activities. 

• The fact that 5 Spanish and Portuguese municipalities are involved in the project as supporting 
entities allows for a high level of operational and economic efficiency as all their involvement in 
terms of staff and human resources will be at no cost for this proposal. 

• A wide use of existing materials will be ensured by the partner organisations and supported by the 
elaboration of ad hoc “Guidelines for strategic and operational synergies” (see section 1.3), which 
will provide space for the application of results and experiences generated by other organisations. 
Section 1.3 mentioned some concrete tools, outputs, methodologies and training programmes that 
will be used in the present proposal based on resources developed by other initiatives. 

• ICEI will define and share with the partners an Administrative Manual in which precise indications 
will be given on how to purchase goods and services, ensuring that they apply the most correct 
principle (best value for money or, if appropriate, the lowest price) and be free of any conflict of 
interest. This Manual will also take into account the different characteristics and needs of partner 
organisations, including public administrations. In addition, ICEI will provide ongoing administrative 
support throughout the initiative through its Financial Officer. 

• Coordination activities among partners (e.g. Steering Committee and Advisory Committee 
meetings) will be also carried out online to strongly reduce organizational and travel costs. 

• The activities in Italy will be implemented through consolidated links with the cities that are 
members of the Italian Intercultural Cities network (of which ICEI is the technical coordinator), while 
the involvement of local civil society organisations will be defined in collaboration with the local 
authorities, with a limited effort (and resources) of the action. 

• The existing network promoted by the Council of Europe (Intercultural Cities network) provides a 
solid transnational framework for the present initiative, which entail a high level of communication 
and coordination mechanisms among European cities that will be involved in the project. All cities 
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targeted by the Action are formal members of the Intercultural Cities Network, thus ensuring an 
efficient use of project coordination resources. 

• Considering the high number of European cities (9) that will directly participate in and benefit from 
the Action, the overall budget has a high rate of cost-effectiveness. 

• A wide European dissemination impact is guaranteed at contained costs using grounded partners’ 
connections at European level and through the Intercultural Cities Programme of the Council of 
Europe, which will involve 25 additional municipalities in the sharing of project’s results. 

 
The financial management of the project will be based on the following elements: 

• The adoption of specific project guidelines both for the activities and the financial management of 
the initiative: ICEI will be in charge of sharing the Project Financial Manual and provide initial 
training to partner organisations in order to ensure full respect of CERV Programme procedures. 

• Each partner will appoint a financial manager responsible for the expenditure reporting 

• Specific support will be provided to partner Local Authorities by ICEI, making available an ongoing, 
one-to-one support and guidance service for the financial management of the initiative. 

• In particular, support will be provided on purchases to apply the most correct principle (best value 
for money or, if appropriate, the lowest price) and avoid conflict of interest. 

• The Partnership Agreement – that will be signed after the Grant Agreement – will include all internal 
financial information to ensure the respect of financial and administrative requirements, details roles 
and responsibilities, avoid loss of information and ensure a periodic internal financial check. 

• 6-month internal Reports and 12-month mid-term and final Reports will provide an updated check of 
the financial progress of the initiative for each partner, ensuring that the financial level of the 
expenditures is in line with implemented activities and project timetable.  

• At the same time, periodic financial reporting will allow ICEI to provide feedback to partners 
regarding their financial reports, based on the extensive experience acquired by the lead partner in 
the framework of CERV Programmes. 
 

These steps will be carefully coordinated by ICEI through its Project Coordinator and Financial Officer. 
Considering also that some of the partner organisations are Local Authorities, ICEI will provide accurate 
support to ensure the smooth implementation of the Action and the respect of Programme procedures. 

#§FIN-MGT-FM§# #@RSK-MGT-RM@# 

3. IMPACT 
3.1 Impact and ambition 

 

Impact and ambition 

Define the short, medium and long-term effects of the project.   

Who are the target groups? How will the target groups benefit concretely from the project and what would change for 
them? In what way will the gap identified be reduced? How will the activities contribute to improve the situation 
(difference between starting point/state of play and the situation after the end of the project?) How will the activities 
contribute to the promotion and advancement of gender equality and non-discrimination mainstreaming? 

Does the project aim to trigger change/innovation? If so, describe them and the degree of ambition (progress beyond 
the status quo). 

Note: Results/outcomes are immediate changes that materialise for the target groups after the end of the project 
(e.g. improved knowledge, increased awareness). Results/outcomes are different to deliverables. Deliverables are 
activities undertaken and outputs produced with the resources allocated to the project, e.g. training courses, 
conferences, manuals, video etc. 

When defining expected results/outcomes and deliverables please consider if and how they will reduce, maintain, or 
increase inequalities between women and men, boys and girls, in all their diversity. What gender, age and disability 
differentiated results can be expected? How expected results will affect women and men, boys and girls from a range 
of diverse social groups, differently? 

Consistently with the needs identified in the section 1.2, the project SPACE will engage the target 
groups in a transformative learning and empowerment process, with special attention to the impact on: 
 

• Children, recognising them as fundamental figures not only for the future, but also and above all for 
the present of our societies. Their contribution is indeed essential for the creation of more inclusive 
and equitable cities that promote coexistence within our communities. 
 

• Local Authorities, that will acquire and adopt tools for the promotion on the rights of the child at local 
level, integrating them in policy and practices also after the end of the Action. To this end, the 
project will not support occasional actions, but will provide LAs with a systematic and continuous 
experience tailored to their needs. 

 

In addition, Educational communities will acquire knowledge and build cooperation with the 2 previous 
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target groups, thus making their expertise available in local processes involving children. 
 

The following short, medium/long-term effects on the 3 target groups are expected: 
 

Target group Short effects   Medium/long-term effects 
  

1. Children  
 
(12-17 y.o., in 
particular with 
disadvantaged 
backgrounds) 
 
 

1.1 Children in 4 partner cities are aware of 
their rights and their role in promoting them 
in their local communities  

1.2 Children in 4 partner cities apply an 
intercultural and inclusive approach within 
their personal and collective actions 

1.3 Children establish cooperation with and 
make their voices heard by local 
authorities and relevant stakeholders in 4 
partner cities  

1.5 Children communicate in a more inclusive 
way to effectively reach citizens on the 
above-mentioned topics 

1.2 Child's perspective is 
structurally integrated into local 
policies to promote inclusivity 
and equality 

1.3 Children's participation includes 
a high level of diversity and 
backgrounds (including 
disadvantaged backgrounds) 

 

2. Local 
authorities 

(Municipalities) 

2.1 Staff capacity in 4 partner cities is 
enhanced on child rights and children’s 
role in local inclusive policies 

2.2 Multi-stakeholder cooperation is promoted 
at the local level, involving Educational 
Communities and children’s groups in 4 
Italian cities 

2.3 Participatory local strategies on children’s 
rights are developed in the 4 target cities 

2.4 Practices are exchanged and mutual 
learning is enhanced between a wide 
number of Italian and European cities 

  

2.1 LAs improve planning, 
implementation and evaluation 
of policies promoting the rights 
of the child at the local level 

2.2 LAs mainstream the multi-
stakeholder and bottom-up 
approach, integrating the 
perspective of children from 
disadvantaged backgrounds 

2.3 A strand of work on the topic of 
Child rights is integrated in the 
future planning of the Italian 
Intercultural Cities network and 
shared with the International 
network of Intercultural Cities 

3. 
Educational 
community  

 

3.2 Organisations working with children 
acquire in the 4 partner cities specific 
competences in supporting the 
participation of children with 
disadvantaged backgrounds 

3.2 Organisations working with children 
strengthen their cooperation with the 4 LAs 
on the topics targeted by the Action 

3.1 Organisations working with 
children are structurally 
involved in local policies on the 
rights of the children 

3.2 Organisations working with 
children apply a participatory 
approach in interventions for 
and with children with 
disadvantaged backgrounds 

 

The above-mentioned impacts will pay particular attention to the Gender dimension, carefully taking 
into account a balanced representation of men and women (both in the short term and in the 
medium/long term impacts) by applying a Gender approach in the planning, implementation and 
monitoring of the Action, from a strategic and operational point of view. 
In particular, the integration of Gender equality principles will be applied in the involvement of children in 
the whole local processes, including monitoring in a way that any possible distortion and negative 
externality are prevented. 
 

In addition, the process developed by the project SPACE will reach a fourth (indirect) target group: the 
citizens, who will be reached by local child-led actions (WP3) and by the communication/awareness 
raising campaign (WP 5), thus increasing their awareness of children’s rights. 
 

Finally, on the long-term, the project will support the creation of an enabling environment to promote 
a continuous and structured involvement of children, including those with disadvantaged 
backgrounds, in the elaboration and implementation of local policies based on the rights of the 
child approach. This will support the development of a shared strategic vision of the future of our cities 
as open and diverse communities, thus contributing to more inclusive European societies. 

#§IMP-ACT-IA§# #@COM-DIS-VIS-CDV@# 

3.2 Communication, dissemination and visibility 

Communication, dissemination and visibility of funding 
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Describe the communication and dissemination activities which are planned in order to promote the activities/results 
and maximise the impact (to whom, which format, how many, etc.). Clarify how you will reach the target groups, 
relevant stakeholders, policymakers and the general public and explain the choice of the dissemination channels. 

Describe how the visibility of EU funding will be ensured. 

Communication and dissemination activities should also contribute to the promotion of gender equality and non-
discrimination. Communication materials should use gender inclusive language and positive visual representations. 
E.g.: when developing videos or leaflets ensure that women and men, in all their diversity, are equally represented in 
a non-stereotypical fashion and portrayed in active empowered roles. In addition, consider using communication 
channels that they are accessible to general audience, in particular to persons with disabilities, or people from 
marginalised groups. 

A comprehensive Communication plan will be elaborated and adopted at the beginning of the Action, 
defining the specific tasks and objectives. Within the Plan a dedicated paragraph regarding promotion 
and rules on visibility of the EU funding will be included. Moreover, Guidelines on inclusive language will 
be elaborated, to be applied by the awareness raising actions that will be carried out. 
 

Objectives of the communication strategy 
1) Support and give visibility to the efforts of children in participating in the elaboration and 

implementation of local policies 
2) Enhance the role of Local Authorities in promoting children engagement on target topics. 
3) Raise awareness among a wide audience – including institutions and relevant stakeholders - of the 

role of children in promoting more democratic, inclusive and equal cities 
4) Ensure the visibility of the EU funding  

 

Approach: 
The communication strategy will be based on 2 main methodological elements: 

• The use of an Inclusive and Intercultural communication approach, designing and disseminating 
messages respectful and inclusive of all differences, including the use of gender-inclusive and 
gender-sensitive language in all communication, both offline and online. 

• The design of communication contents and material directly conceived by the children themselves 
in a logic of user-generated content, with the active participation of children “Editorial teams” (see 
Task 5.1), in the creation of the materials with the support of partners staff and external agency. 

 

The project proposal foresees a specific communication workpackage (WP5) but integrates its 
communication strategy within the whole intervention, with a focus on the development of online and 
offline communication actions during all planned events, at local, national and international levels.  
 

Target group of the communication strategy: 
 

a) Children (related to above-mentioned objectives 1 and 3) 
b) Local Authorities and Educational communities (objectives 1, 2 and 3) 
c) Citizens of the intervention areas and at European level (objectives 1 and 3) 
 

NB. The objective n. 4 – related to the visibility of EU funding – is addressed to all target groups. 
 

Through the campaign under WP5 - Task 5.1 and the channels described below, the SPACE project will 
reach at least 30,000 people from all 3 target groups mentioned above. 
 
Channels and tools: 
 

Underlying the project's communication strategy is the work envisaged in WP5 - Task 5.1 - which 
foresees the involvement and accompaniment of Editorial teams composed of children (and supported 
by communication experts), which will constitute: 

• The primary source of communication materials on the project: the editorial teams will collect 
information on the activities carried out by their peers in the 4 cities 

• The way in which the initiative will be communicated externally, thus integrating the children's point 
of view into the communication activities: post, articles, video and photos and storytelling 

• A transversal tool that will make it possible to enhance the children's competences and skills in the 
field of communication as well as in contributing to local policies. 

 

Moreover, the following channels and tools are foreseen: 

• An overall project graphics (addressing all target groups) will be provided at the beginning of the 
Action, including logo, claim, common visual brand to be declined on all materials listed below.  

• SPACE website (all target groups): the Action will create a dedicated project page to collect 
information and especially stories from the 4 target cities, thus giving a space dedicated above all 
to content that will be produced by children and their Editorial teams. 

• Partners’ websites (all target groups): the Action will promote the engagement of all partners and 
involved stakeholders in publishing the contents within their own web pages. This choice is 
expected to increase and diversify the audience, especially thanks to the participating LAs that 
can easily reach a crosscutting portion of relevant stakeholders and citizens.  
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• Strict cooperation with the Press offices of the LAs to communicate key messages through press 
conferences, materials and campaigns on city media (target groups b and c). 

• Partners’ social networks and institutional newsletters (target groups b and c) 

• Local child-led actions carried out in the 4 partner cities that will be support with communication 
activities to directly reach citizens (target group c). Moreover local/national/international events will 
also aim at catching media attention (press, radio, TV) to generate a “mirror effect” and 
widespread media coverage.  

• Exploration of collaboration with media partners of local and relevance, selected during the 
initiative, to further expand media coverage of the project (target group b and c) 

• Important communication and visibility synergies with “Parma European Youth Capital 2027”, that 
will be defined during the first year of the Action (2026) (see also section 1.3). 

• EU-level direct communication: partner organisations will participate in European conferences, 
policy forums, and thematic working groups relevant to the topics of the Action (target group b) 

• A special focus will also be given to local authorities and relevant stakeholders (target group b) 
through the channels of the Italian Network of Intercultural Cities (coordinated by ICEI), including a 
dedicated social media page and a newsletter that currently reaches 1,200 contacts. 

• The transnational networks to which the project partners belong will be important thematic 
channels of information and content sharing (target group b). These include in particular the role 
of the Intercultural Cities Programme of the Council of Europe, which will provide an important 
dissemination platform for the content promoted by the Action. 

#§COM-DIS-VIS-CDV§# #@SUS-CON-SC@# 

3.3 Sustainability and continuation 

Sustainability, long-term impact and continuation 
Describe the follow-up of the project after the EU funding ends. How will the project impact be ensured and 
sustained?  
What will need to be done? Which parts of the project should be continued or maintained? How will this be 
achieved? Which resources will be necessary to continue the project? How will the results be used? 
Are there any possible synergies/complementarities with other (EU funded) activities that can build on the project 
results? 

1) Sustainability of the activities at local level (within each City):  
 

At local level a focus is dedicated to the Institutional, Social and Technical sustainability, as follow: 
 

Institutional Sustainability 
Institutional support is a strongly integrated aspect within the proposed strategy, which will ensure its 
sustainability through the development of city strategies that will see the direct participation of the 
municipalities in the co-design and implementation phases. In particular: 

• LAs will be supported in developing internal competences on Child rights and the involvement of 
children – including those with disadvantaged background – into local democratic and participatory 
processes. For this, the Action will provide capacity building to municipal staff, ensuring the 
ownership and sustainability of the experience within the Municipal system after project end. 

• The development of a local strategy based on the rights of the child approach (and its pilot 
implementation through child-led actions) will facilitate the sustainability of the results into municipal 
long-term practices. The strategies will have a time horizon extending beyond the present Action and 
will enable them to influence the local political agenda, so that the promotion of inclusiveness and 
equality will be recognised as a city objective in which children will be involved as key players. 

• The experience of the Action will be shared with different Departments of target LAs, facilitating 
their incorporation into the existing services and their application in future plans and initiatives. 

 

Social sustainability 
The proposed process will ensure a significant strengthening of the skills of the stakeholders involved 
through truly participatory processes in the different phases of co-design and co-implementation of the 
local strategies. Specifically, social sustainability will be ensured by the cooperation among LAs and 
stakeholders in each local context, which will establish long-lasting relationships and collaborations 
among public and private stakeholders that will continue to function also after the conclusion of the 
initiative. Moreover, the promotion of mid-term dynamics through the groups of children, protagonists of 
mobilisations embedded in local contexts and which will be the subject of new future collaborations 
 

Technical sustainability 
The proposal is based on the development of a local-based methodology in order to provide local 
authorities with an effective tool for the implementation of policies on the rights of the child, combining 
the capacity-building phase with the direct application phase in concrete and visible policies, promoting 
their real appropriation by the target groups. Based on these elements, the elaboration of key 
deliverables (such as D2.3, D3.2 and D3.5) has been conceived to ensure the technical follow-up of the 
Action after the end of the initiative, providing effective tools to LAs and educational community. 
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Moreover, the participatory evaluation foreseen by the Action with a dedicated task (T3.5) supports the 
technical sustainability by providing an assessment of the process carried out and proposing 
recommendations for the development of the experience in future initiatives. 
 

2) Sustainability of the activities at national and transnational level: 
 

• Partners (including LAs) will be a multiplier of results at national level, through the existing 
national networks of Cities and third sector organisations. Moreover, ad hoc national 
dissemination events are included in the proposed activities. 

• All the proposed activities and expected results will be specifically supported by the Intercultural 
Cities Network of the Council of Europe, both in Italy and in the other countries, to which all the 
target LAs formally adhere and of which ICEI is the technical coordinator in Italy. The results 
obtained both in the local territories will be valorised and included among the priorities and actions 
of the Intercultural cities network, thus guaranteeing their sustainability (and replicability). 

• The use the results in other EU countries is ensured by the “by Cities for Cities” strategy 
imbedded in the proposal: starting from the experience of 4 Italian cities directly targeted by the 
Action, and taking into account LAs technical and administrative requirements, concrete measures 
and tools to support local participatory process will be disseminated to other European Cities. 

• From a methodological point of view, the possibility to use the results in other EU countries is 
ensured by the provision of ad hoc deliverables (D3.2 and D3.5) with concrete inputs for future 
initiatives, that will serve as a comprehensive guide for policymakers and stakeholders. 

• Partner organisations will also be in charge of carrying out fundraising initiatives, search for 
sponsorship and/or other public or private funds (including banking foundations), apply for EU, 
national or regional funding schemes provide a space for future cooperation. 

 

Finally, based on ICEI’s experience, a Mainstreaming & sustainability plan will be elaborated to facilitate 
the follow-up of the initiative, including i) Aims and objectives; ii) Target groups iii) Activities to be 
implemented; iv) Role of other stakeholders; v) Funding opportunities (public and private funds). 

#§SUS-CON-SC§#                                                                                                                                                                   
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 #@WRK-PLA-WP@# 

4. WORKPLAN, WORK PACKAGES, ACTIVITIES, RESOURCES AND TIMING 

4.1 Work plan 

Work plan 
Provide a brief description of the overall structure of the work plan (list of work packages or graphical presentation (Pert chart or similar)). 

  

 

 

Subcontracting (n/a for prefixed Lump Sum Grants) 
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Timetable 

Timetable (projects up to 2 years)  

Fill in cells in beige to show the duration of activities. Repeat lines/columns as necessary.  
Note: Use the project month numbers instead of calendar months. Month 1 marks always the start of the project. In the timeline you should indicate the timing of each activity per WP. 

ACTIVITY MONTHS 

M 
1 

M 
2 

M 
3 

M 
4 

M 
5 

M 
6 

M 
7 

M 
8 

M 
9 

M 
10 

M 
11 

M 
12 

M 
13 

M 
14 

M 
15 

M 
16 

M 
17 

M 
18 

M 
19 

M 
20 

M 
21 

M 
22 

M 
23 

M 
24 

Task 1.1 - Elaboration of 
project procedures 

                        

T1.2 - Coordination 
meetings of the Steering 
Committee 

                        

T1.3 - Set up of the 
Advisory Committee 

                        

T1.4 - Monitoring and risk 
management 

                        

T2.1 Stakeholders 
mapping and analysis of 
the existing policies   

 
                       

T2.2- Training for staff of 4 
Italian Municipalities   

 
                       

T2.3 - Training for CSOs 
staff on children’s rights 

 
                       

Subcontracting  
Give details on subcontracted project tasks (if any) and explain the reasons why (as opposed to direct implementation by the Beneficiaries/Affiliated Entities).  
Subcontracting — Subcontracting means the implementation of ‘action tasks’, i.e. specific tasks which are part of the EU grant and are described in Annex 1 of the Grant Agreement. 
Note: Subcontracting concerns the outsourcing of a part of the project to a party outside the consortium. It is not simply about purchasing goods or services. We normally expect that the participants 
have sufficient operational capacity to implement the project activities themselves. Subcontracting should therefore be exceptional. 
Include only subcontracts that comply with the rules (i.e. best value for money and no conflict of interest; no subcontracting of coordinator tasks). Make sure that subcontractors are aware of the 
principles of gender mainstreaming and non-discrimination mainstreaming. 

Work Package No Subcontract No 
(continuous 

numbering linked to 
WP) 

Subcontract 
Name 

(subcontracted 
action tasks) 

Description  
(including task number and 

BEN/AE to which it is linked) 

Estimated Costs 
(EUR) 

Justification 
(why is subcontracting 

necessary?) 

Best-Value-for-Money 
(how do you intend to 

ensure it?) 
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and intercultural actions  

T2.4 Strengthening the 
skills of children in the 4 
partner cities  

 
                       

T3.1 Participatory 
processes between local 
authorities, children and 
educational community   

 
                       

T3.2 - Elaboration of local 
strategies on children's 
rights  

 
                       

T3.3 - Child-led pilot 
actions to promote the role 
of children   

 
                       

T3.4 - Manifesto for 
children participation  

 
                       

T3.5 - Participatory 
evaluation of local 
processes   

 
                       

T4.1 National knowledge 
sharing for Italian Cities   

 
                       

T4.2 National Youth Camp 
in Parma  

 
                       

T4.3 Knowledge sharing 
for European Cities 

                        

T5.1 Child-led 
communication campaign 

                        

T5.2 Transnational 
dissemination final event 

                        

#§WRK-PLA-WP§#                                                                                                                                                      
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#@ETH-ICS-EI@# 

5. OTHER 

5.1 Ethics and EU values 

Ethics and EU values 

Describe ethics issues that may arise during the project implementation and the measures you intend to take to 
solve/avoid them. 

Describe how you will ensure gender and non-discrimination mainstreaming in the project cycle. This means 
integrating gender equality and non-discrimination considerations in the design, implementation, monitoring and 
evaluation of project activities. Projects activities should be pro-active and contribute to the equal empowerment of 
women and men, girls and boys, in all their diversity, and ensure that they achieve their full potential, enjoy the same 
rights and opportunities. Gender and non-discrimination mainstreaming are a key mechanism for achieving gender 
equality and combating multiple and intersecting discrimination. In the delivery of project activities gender 
mainstreaming shall be ensured by systematically monitoring access, participation, and benefits among different 
genders, and by incorporating remedial action that redresses any gender inequalities and discriminatory effects in 
implementation of planned activities. The activities shall also seek to reduce levels of discrimination suffered by 
particular groups (as well as those at risk of multiple discrimination) and to improve equality outcomes for individuals. 

If your project has a direct or indirect impact on children and their rights, indicate it clearly here. Make sure that your 
project is based on a child rights approach, i.e. that all the rights of the EU Charter of Fundamental Rights and the 
United Nations Convention on the Rights of the Child (UNCRC) and the Optional protocols, are promoted, respected, 
protected and fulfilled. The project should address children as rights holders and should ensure their participation in 
the design and implementation of the project. If you will have direct contacts with children you will have to provide a 
child protection policies in line with the Keeping Children Safe Child Safeguarding Standards. 

Explain how you intend to address privacy/data protection issues related to data collection, analysis and 
dissemination.  

Outline measures to be taken and the policies in place to guarantee compliance with the EU values mentioned in 
Article 2 of the Treaty on the European Union and Article 21 of the EU Charter of Fundamental Rights. 

Considering the topics and the objectives of the project SPACE, partners will carefully apply and 
contribute to national and European recommendations concerning, for instance, ethnic origin, gender 
and sexual orientation.  
In particular, the Consortium and its Steering Committee will ensure the respect of the ethical principles 
enshrined in relevant EU/international documents, such us the Charter of Fundamental Rights of the EU 
(preamble and art. 10, 11, 21, 22), the European Convention on Human Rights (art. 2 of Protocol n. 1), 
the Treaty on the European Union and the European Parliament resolution on the role of intercultural 
dialogue and cultural diversity in promoting EU fundamental values (2015/2139(INI)). 
Project general objective focuses on the promotion of the democracy in the EU and the application of a 
strong intercultural approach to the whole initiative, thus ensuring that non-discrimination mainstreaming 
is fully embedded in the project cycle - from the planning of activities to their implementation and 
evaluation, and its methodologies. 
Consequently, as described in the present proposal, the Action will operate to directly and relevantly 
contribute to increase the role of children in promoting more inclusive communities, thus reducing the 
levels of discrimination and improving equality treatment for European citizens. 
 
In addition, it is important to note that gender-based discrimination is one of the grounds of 
discrimination addressed by the Action. Recommendations from the EC “Women’s Charter” (March 
2010), the “Strategic engagement for gender equality 2016-2019”, the “Convention on the Elimination of 
All Forms of Discrimination against Women – CEDAW (1979) and the “Gender Equality Strategy” of the 
Council of Europe will guide gender mainstreaming throughout this project. 
In particular, the initiative adopts a specific methodological focus on Gender Equality, described in 
section 2.1. 
Consequently, gender equality will be addressed both at the capacity building/awareness raising level 
and at the operational level by implementing by integrating gender equality within the local co-design 
and piloting of child-led actions. 
Finally, a gender-balanced representation is included in partners’ team, as presented in section 2.9.  
 
Regarding the impacts on children, the third target group of the Action includes young people, thus 4 
project partners will implement activities directly involving children. Consequently, the project adopts a 
strict approach on child rights based on the EU Charter of Fundamental Rights and the United Nations 
Convention on the Rights of the Child. These principles are integrated in the Child Protection Policies 
attached to the proposal.  
Partner organisations will ensure that these policies are carefully applied by their staff and by all 
personnel who will intervene in activities with young people throughout the initiative.  
 
Concerning personal data collection and/or processing, the Action will comply with the European 
legislation and all data of beneficiaries and other people directly involved in project activities will be 
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processed in agreement with the GDPR (2016/679). All participants will receive relevant information as 
well as consent forms before each activity, in line with European and national legislation. 

#§ETH-ICS-EI§# #@SEC-URI-SU@#                                                                                                                                       

5.2 Security 

Security 

Not applicable. 

#§SEC-URI-SU§# #@DEC-LAR-DL@#                                                                                                                                   

6. DECLARATIONS 

Double funding 

Information concerning other EU grants for this project  

 Please note that there is a strict prohibition of double funding from the EU budget (except 
under EU Synergies actions).  

 

YES/NO 

 

We confirm that to our best knowledge neither the project as a whole nor any parts of it have 
benefitted from any other EU grant (including EU funding managed by authorities in EU 
Member States or other funding bodies, e.g. EU Regional Funds, EU Agricultural Funds, etc). 
If NO, explain and provide details. 

YES 

We confirm that to our best knowledge neither the project as a whole nor any parts of it are 
(nor will be) submitted for any other EU grant (including EU funding managed by authorities 
in EU Member States or other funding bodies, e.g. EU Regional Funds, EU Agricultural 
Funds, etc). If NO, explain and provide details. 

YES 

 

Financial support to third parties (if applicable)  

If in your project the maximum amount per third party will be more than the threshold amount set in the Call document, 
justify and explain why the higher amount is necessary in order to fulfil your project’s objectives. 

n/a 

 

 

HISTORY OF CHANGES 

VERSION 
PUBLICATION  

DATE 
CHANGE 

1 26.11.2025 Part B - Paragraph 1.2: References have been added for the analyses 
presented in the needs assessment. 

Part B - Paragraph 1.2: It has been explained that a further level of 
analysis is planned within WP2, Task 2.1. This will provide additional 
specific information on the local contexts of the four target cities. 

Part B - Explanation of the role of Financial Officer included in 
paragraph 2.2 “Consortium set-up” 

SyGMa - Description of Deliverables has been improved in SyGMa  

SyGMa - Figures have been rounded to allow them to be included on 

the Portal. The following differences have been identified: 

ICEI: 

209.129,68 (original budget) 

Associated with document Ref. Ares(2025)11155519 - 15/12/2025



 

27 

209.129,69 (figures included in the Portal) 

City of Reggio Emilia: 

76.025,23 (original budget) 

76.025,22 (figures included in the Portal) 

City of Torino: 

77.470,46 (original budget) 

77.470,45 (figures included in the Portal) 

Budget- Explanation of the role of the Financial Officer added – Any 

Comments - line no. 2 

Budget- PARES budget amendment – Increase in staff costs in WP4 

and WP5, and corresponding reduction in WP3. The total contribution 

managed by the partner PARES and the distribution of the budget 

among the partners remains unchanged. 

Budget- Integration on the following budget lines and explanation of the 

type of expenditure (service, not subcontracted): 

• Budget heading C3 “Other” (WP2) – Any Comments – Lines 

nr. 14, nr. 22, nr. 30, nr. 37 

• Budget heading C3 Other (WP3) – Any Comments – Lines nr. 

16, nr. 24, nr. 32, nr. 39 

• Budget heading C3 Other (WP4) – Any Comments – Lines nr. 

17, nr.  41 

Budget heading C3 Dissemination (WP5) – Any Comments – Linea nr. 

11, nr. 19, nr. 27, nr. 34, nr. 43 
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Grant Agreement number: 101252211 — SPACE — CERV-2025-CHILD

CERV Lump Sum MGA — Multi & Mono: v1.0

ANNEX 2

ESTIMATED BUDGET (LUMP SUM BREAKDOWN) FOR THE ACTION

Estimated EU contribution

Estimated eligible lump sum contributions (per work package)

WP1 Management,
administration and coordination

WP2 Capacity building of Local authorities,
educational community and children

WP3 Design, implementation
and evaluation of local

right of the child strategies
WP4 Networking and knowledge sharing WP5 Communication and dissemination

Forms of funding Lump sum contribution Lump sum contribution Lump sum contribution Lump sum contribution Lump sum contribution

Maximum grant amount1

a b c d e f = a + b + c + d + e

1 - ICEI 35 741.56 36 391.77 33 488.33 63 252.70 40 255.33 209 129.69

2 - COMUNE DI PARMA 3 337.28 8 730.08 50 096.91 9 671.81 7 274.03 79 110.11

3 - PONTEDERA 3 990.78 8 659.30 52 991.55 2 342.12 7 673.29 75 657.04

4 - REGGIO EMILIA 3 738.39 9 626.19 51 519.94 3 902.98 7 237.72 76 025.22

5 - CITTA DI TORINO 3 982.00 8 691.07 52 916.85 5 222.35 6 658.18 77 470.45

6 - Pares 3 688.68 12 408.26 81 291.26 762.70 1 197.97 99 348.87

Σ consortium 54 478.69 84 506.67 322 304.84 85 154.66 70 296.52 616 741.38

1 The 'maximum grant amount' is the maximum grant amount fixed in the grant agreement (on the basis of the sum of the beneficiaries' lump sum shares for the work packages).

Page 1 of 1
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Grant Agreement number: 101252211 — SPACE — CERV-2025-CHILD

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

COMUNE DI PARMA (COMUNE DI PARMA), PIC 996097754, established in STRADA
REPUBBLICA 1, PARMA 43121, Italy,

hereby agrees

to become beneficiary

in Agreement No  101252211 — SPACE (‘the Agreement’)

between ISTITUTO COOPERAZIONE ECONOMICA INTERNAZIONALE ASSOCIAZIONE
(ICEI) and the European Education and Culture Executive Agency (EACEA) (‘EU executive
agency’ or ‘granting authority’), under the powers delegated by the European Commission (‘European
Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary
[--TGSMark#signature-996097754_75_210--]

1
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Grant Agreement number: 101252211 — SPACE — CERV-2025-CHILD

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

COMUNE DI PONTEDERA (PONTEDERA), PIC 969059780, established in CORSO
MATTEOTTI 37, PONTEDERA 56025, Italy,

hereby agrees

to become beneficiary

in Agreement No  101252211 — SPACE (‘the Agreement’)

between ISTITUTO COOPERAZIONE ECONOMICA INTERNAZIONALE ASSOCIAZIONE
(ICEI) and the European Education and Culture Executive Agency (EACEA) (‘EU executive
agency’ or ‘granting authority’), under the powers delegated by the European Commission (‘European
Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary
[--TGSMark#signature-969059780_75_210--]

2
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Grant Agreement number: 101252211 — SPACE — CERV-2025-CHILD

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

COMUNE DI REGGIO EMILIA (REGGIO EMILIA), PIC 996107939, established in PIAZZA
PRAMPOLINI 1, REGGIO EMILIA 42100, Italy,

hereby agrees

to become beneficiary

in Agreement No  101252211 — SPACE (‘the Agreement’)

between ISTITUTO COOPERAZIONE ECONOMICA INTERNAZIONALE ASSOCIAZIONE
(ICEI) and the European Education and Culture Executive Agency (EACEA) (‘EU executive
agency’ or ‘granting authority’), under the powers delegated by the European Commission (‘European
Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary
[--TGSMark#signature-996107939_75_210--]

3
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Grant Agreement number: 101252211 — SPACE — CERV-2025-CHILD

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

COMUNE DI TORINO (CITTA DI TORINO), PIC 986538792, established in PIAZZA
PALAZZO DI CITTA 1, TORINO 10122, Italy,

hereby agrees

to become beneficiary

in Agreement No  101252211 — SPACE (‘the Agreement’)

between ISTITUTO COOPERAZIONE ECONOMICA INTERNAZIONALE ASSOCIAZIONE
(ICEI) and the European Education and Culture Executive Agency (EACEA) (‘EU executive
agency’ or ‘granting authority’), under the powers delegated by the European Commission (‘European
Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary
[--TGSMark#signature-986538792_75_210--]

4
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Grant Agreement number: 101252211 — SPACE — CERV-2025-CHILD

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

PARES SOCIETA COOPERATIVA (Pares), PIC 893304526, established in VIA GIOIA
MELCHIORRE 82, MILANO 20125, Italy,

hereby agrees

to become beneficiary

in Agreement No  101252211 — SPACE (‘the Agreement’)

between ISTITUTO COOPERAZIONE ECONOMICA INTERNAZIONALE ASSOCIAZIONE
(ICEI) and the European Education and Culture Executive Agency (EACEA) (‘EU executive
agency’ or ‘granting authority’), under the powers delegated by the European Commission (‘European
Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary
[--TGSMark#signature-893304526_75_210--]

5
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WP1 [name] WP2 [name] WP3 [name] WP4 [name] WP5 [name] WP6 [name] WP7 [name] WP8 [name] WP9 [name] WP10 [name] WP [XX]

Forms of funding

[ Lump sum 

contribution][ Financing not 

linked to costs]

[ Lump sum 

contribution][ Financing 

not linked to costs]

[ Lump sum 

contribution][ Financing 

not linked to costs]

[ Lump sum 

contribution][ Financing 

not linked to costs]

[ Lump sum 

contribution][ Financing not 

linked to costs]

[ Lump sum 

contribution][ Financing 

not linked to costs]

[ Lump sum 

contribution][ Financing not 

linked to costs]

[ Lump sum 

contribution][ Financing 

not linked to costs]

[ Lump sum 

contribution][ Financing not 

linked to costs]

[ Lump sum 

contribution][ Financing not 

linked to costs]

[ Lump sum 

contribution][ Financing not 

linked to costs]

Status of completion COMPLETED COMPLETED COMPLETED COMPLETED COMPLETED COMPLETED COMPLETED PARTIALLY COMPLETED PARTIALLY COMPLETED COMPLETED NOT COMPLETED

a b c d e f g h i j k l = a + b+ c + d+ e+ f+ g+ h+ i+ j+ k

1 – [short name beneficiary]

1.1 – [short name affiliated entity]

2 – [short name beneficiary]

2.1 – [short name affiliated entity]

X – [short name associated partner]

Total  consortium                          

ANNEX 4 XXX LUMP SUM MGA — MULTI & MONO

FINANCIAL STATEMENT FOR THE ACTION FOR REPORTING PERIOD [NUMBER]

Eligible lump sum contributions (per work package)

EU contribution

Requested EU contribution

The consortium hereby confirms that:

The information provided is complete, reliable and true.

The lump sum contributions declared are eligible (in particular, the work packages have been completed and the work has been properly implemented and/or the results were achieved; see Article 6).

The proper implementation of the action/achievement of the results can be substantiated by adequate records and supporting documentation that will be produced upon request or in the context of checks, reviews, audits and investigations (see Articles 19, 21 and 25).
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ANNEX 5 

 

SPECIFIC RULES 

 

INTELLECTUAL PROPERTY RIGHTS (IPR) — BACKGROUND AND RESULTS — 

ACCESS RIGHTS AND RIGHTS OF USE (— ARTICLE 16) 

Rights of use of the granting authority on results for information, communication, 

dissemination and publicity purposes 

The granting authority also has the right to exploit non-sensitive results of the action for 

information, communication, dissemination and publicity purposes, using any of the 

following modes: 

- use for its own purposes (in particular, making them available to persons working for 

the granting authority or any other EU service (including institutions, bodies, offices, 

agencies, etc.) or EU Member State institution or body; copying or reproducing them 

in whole or in part, in unlimited numbers; and communication through press 

information services)  

- distribution to the public in hard copies, in electronic or digital format, on the 

internet including social networks, as a downloadable or non-downloadable file  

- editing or redrafting (including shortening, summarising, changing, correcting, 

cutting, inserting elements (e.g. meta-data, legends or other graphic, visual, audio or 

text elements extracting parts (e.g. audio or video files), dividing into parts or use in a 

compilation 

- translation (including inserting subtitles/dubbing) in all official languages of EU 

- storage in paper, electronic or other form  

- archiving in line with applicable document-management rules 

- the right to authorise third parties to act on its behalf or sub-license to third parties, 

including if there is licensed background, any of the rights or modes of exploitation set 

out in this provision 

- processing, analysing, aggregating the results and producing derivative works 

- disseminating the results in widely accessible databases or indexes (such as through 

‘open access’ or ‘open data’ portals or similar repositories, whether free of charge or 

not. 

The beneficiaries must ensure these rights of use for the whole duration they are protected by 

industrial or intellectual property rights.   

If results are subject to moral rights or third party rights (including intellectual property rights 

or rights of natural persons on their image and voice), the beneficiaries must ensure that they 
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comply with their obligations under this Agreement (in particular, by obtaining the necessary 

licences and authorisations from the rights holders concerned).  

COMMUNICATION, DISSEMINATION AND VISIBILITY (— ARTICLE 17) 

Additional communication and dissemination activities  

The beneficiaries must engage in the following additional communication and dissemination 

activities: 

- present the project (including project summary, coordinator contact details, list of 

participants, European flag and funding statement and project results) on the 

beneficiaries’ websites or social media accounts 

- for actions involving publications, mention the action and the European flag and 

funding statement on the cover or the first pages following the editor's mention 

- for actions involving public events, display signs and posters mentioning the action and 

the European flag and funding statement   

- upload the public project results to the Rights and Values Project Results platform, 

available through the Funding & Tenders Portal. 
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Commission européenne/Europese Commissie, 1049 Bruxelles/Brussel, BELGIQUE/BELGIË - Tel. +32 22991111 
 

 

  

 

This electronic receipt is a digitally signed version of the document submitted by your 

organisation. Both the content of the document and a set of metadata have been digitally 

sealed. 

This digital signature mechanism, using a public-private key pair mechanism, uniquely 

binds this eReceipt to the modules of the Funding & Tenders Portal of the European 

Commission, to the transaction for which it was generated and ensures its full integrity. 

Therefore a complete digitally signed trail of the transaction is available both for your 

organisation and for the issuer of the eReceipt. 

Any attempt to modify the content will lead to a break of the integrity of the electronic 

signature, which can be verified at any time by clicking on the eReceipt validation 

symbol. 

More info about eReceipts can be found in the FAQ page of the Funding & Tenders 

Portal.  

(https://ec.europa.eu/info/funding-tenders/opportunities/portal/screen/support/faq) 
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